



# QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
					ROADWAY	BRIDGE NO 1	FULL C.E. ITEMS	ALTERNATE A	ROADWAY (NO FEDERAL/STATE)	ALTERNATE B	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
					300						300		LF	TEMPORARY 8 INCH YELLOW LINE, PAINT	646.652	86			
					1500						1500		LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	110			
					440						440		EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	10			
					200						200		LF	TEMPORARY CROSSWALK MARKING, PAINT	646.702	62			
					8700						8700		EACH	LINE STRIPING TARGETS	646.76	EST.			
					357000						357000		SF	REMOVAL OF EXISTING PAVEMENT MARKINGS	646.85	EST.			
					100						100		LB	SEED	651.15	EST.			
					500						500		LB	FERTILIZER	651.18	EST.			
					1						1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
					1						1		TON	HAY MULCH	651.25	EST.			
					25						25		CY	TOPSOIL	651.35	EST.			
					150						150		SF	TRAFFIC SIGNS, TYPE A 	675.20	1			
					225						225		LF	SQUARE TUBE SIGN POST AND ANCHOR 	675.341	2			
					1						1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
					1						1		EACH	SPECIAL PROVISION (REMOVE AND REPLACE TRAFFIC SIGNAL CONTROLLER)(US RTE 2 @ US RTE 7)	900.620	-			
					1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM)(US RTE 2 @ US RTE 7)	900.620	-			
					1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM)(US RTE 2 @ RAMPS A & B)	900.620	-			
					1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM)(US RTE 2 @ RAMPS E & C)	900.620	-			
					10000						10000		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	EST.			
					200						200		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST.			
					2840						2840		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	EST.			
														BEGIN ALTERNATE ZA1					
								655000			655000		SY	SPECIAL PROVISION (PAVER PLACED SURFACE TREATMENT, TYPE C)	900.675	11161			
														END ALTERNATE ZA1					
														BEGIN ALTERNATE ZA2					
										1	1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	-			
										38250	38250		TON	SPECIAL PROVISION (6.3 MM POLYMER-MODIFIED BITUMINOUS CONCRETE PAVEMENT)(SBR OR SBS POLYMER)	900.680	693			
										4300	4300		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	EST.			
														END ALTERNATE ZA2					

PROJECT NAME: ALBURGH-COLCHESTER  
 PROJECT NUMBER: STP SURF(36)  
 FILE NAME: I2b322.DGN  
 PROJECT LEADER: FOWLER  
 DESIGNED BY: PVT. MGT.  
 I2b322qs02.I

PLOT DATE: 10-JUN-2013  
 DRAWN BY: PVT. MGT.  
 CHECKED BY: PVT. MGT.  
 SHEET 30 OF 70

 REVISED 6/7/13  
 REVISED 6/7/13