

COMPOSITE QUANTITY SHEET 4

MORRISTOWN BRS 0240(3)S					MORRISTOWN STP HES 030-2(28)				TOTALS			DESCRIPTIONS			DETAILED SUMMARY OF QUANTITIES		
ROADWAY	TRAINING	EROSION CONTROL	BRIDGE 1	FULL CE ITEMS	ROADWAY	EROSION CONTROL	CATTLE PASS	FULL CE ITEMS	ROUND	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	QUANTITIES	UNIT	ITEMS
14					14					28		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620			
			31							31		LF	SPECIAL PROVISION (BRIDGE EXPANSION DEVICE, STRIP SEAL)	900.640			
420										420		LF	SPECIAL PROVISION (GUARD AND APPROACH RAIL, PRESSURE TREATED)	900.640			
			37700							37700		LF	SPECIAL PROVISION (REINFORCING BAR, GFRP) (#5)	900.640			
			33400							33400		LF	SPECIAL PROVISION (REINFORCING BAR, GFRP) (#6)	900.640			
					270					270		LF	SPECIAL PROVISION (WOODEN 3-RAIL FENCE)	900.640			
			1							1		LS	SPECIAL PROVISION (REMOVAL OF TEMPORARY BRIDGE)	900.645			
1										1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) (BRS 0240(3)S)	900.645			
					1					1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) (STP HES 030-2(28))	900.645			
1										2		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, TYPE IVB)(N.A.B.I.)	900.650			
238					152					390		SY	SPECIAL PROVISION (HAND PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675			
635			125		490					1250		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, TYPE IVB)(PG 70-28) (SBS POLYMER)	900.680			

PROJECT NAME: MORRISTOWN
 PROJECT NUMBER: BRS 0240(3)S/STP HES 030-2(28)
 FILE NAME: s78f329qty.dgn PLOT DATE: 12-APR-2017
 PROJECT LEADER: C. CARLSON DRAWN BY: C. BURRALL
 DESIGNED BY: C. BURRALL CHECKED BY: J. LACROIX
 COMPOSITE QUANTITY SHEET 4 SHEET 15 OF 175