STATE OF VERMONT

AGENCY OF TRANSPORTATION

UANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES TOTALS DESCRIPTIONS DETAILED SUMMARY OF QUANTITIES
ROADWAY ggg%%h:_ RAILROAD BRIDGE Flf.II:IIE_JSE GRAND TOTAL FINAL UNIT ITEMS ITEM NUMBER ROUND QUANTITIES UNIT ITEMS
BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY
18 18 SF TRAFFIC SIGNS, TYPE A 675.20 389 TON | TYPE IVS - WEARING COURSE
264 TON | TYPE IIS - BASE COURSE
60 60 LF SQUARE TUBE SIGN POST AND ANCHOR 675.341 7/TON | ROUNDING
660 TON | TOTAL
1 1 LU PRICE ADJUSTMENT, FUEL (N.AB.L) 690.50
2300 2300 cY SPECIAL PROVISION (EXCAVATION FOR LOWERING RAIL) 900.608
27 27 cY SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET)(FPQ) 900.608
560 560 cY SPECIAL PROVISION (RAILROAD BALLAST) 900.608
281 281 LF SPECIAL PROVISION (PRESTRESSED CONCRETE NEXT D BEAMS)(NEXT 28D) 900.640
1131 1131 LF SPECIAL PROVISION (REMOVE AND RESET RAILROAD TRACKS) 900.640
1 1 LS SPECIAL PROVISION (CPM SCHEDULE) 900.645
1 1 LU SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(RAILROAD)(N.A.B.I) 900.650
1 1 LU SPECIAL PROVISION (INCENTIVE/DISINCENTVE)(ROADWAY)(N.A.B.L) 900.650
1 1 LU SPECIAL PROVISION (LOCAL ROADWAY MAINTENANCE)(N.A.B.l.) 900.650
1 1 LU SPECIAL PROVISION (MAINTENANCE OF RAILROAD TRAFFIC) (N.AB.L) 900.650
1 1 LU SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL 900.650
QUANTITY)(NAB.L)
1 1 LU SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.L) 900.650
45 45 sY SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES) 900.675
660 660 TON SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY) 900.680
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