

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
								ROADWAY	TRAINING	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								14500			14500		SY	GEOTEXTILE UNDER STONE FILL	649.31	256			GEOTEXTILE UNDER STONE FILL
								3100			3100		SY	GEOTEXTILE FOR SILT FENCE	649.51	78			
								550			550		LB	SEED	651.15	21	5400	SY	DITCH CLEANING DETAIL SHEET
								3375			3375		LB	FERTILIZER	651.18	72	90	SY	GEOTEXTILE FOR NEW DRAINAGE
								14			14		TON	AGRICULTURAL LIMESTONE	651.20	0.8	8754	SY	GEOTEXTILE FOR SIDE SLOPE WITH STONE FILL
								14			14		TON	HAY MULCH	651.25	0.8	256	SY	ROUNDING
								710			710		CY	TOPSOIL	651.35	28	14500	SY	TOTAL
								5900			5900		SY	GRUBBING MATERIAL	651.40	169			TOPSOIL
								35400			35400		SY	TEMPORARY EROSION MATTING	653.20	731			
								5100			5100		LF	BARRIER FENCE	653.50	125			TEMPORARY EROSION MATTING
								5100			5100		LF	EROSION LOG	653.60	125	780	SY	DITCH CLEANING DETAIL SHEET
								258			258		SF	TRAFFIC SIGNS, TYPE A	675.20	-	5731	SY	EROSION MATTING FOR SIDE SLOPES WITH STONE FILL
								2730			2730		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-	25728	SY	EROSION MATTING FOR ALL OTHER SIDE SLOPES
								174			174		EACH	REMOVING SIGNS	675.50	-	2450	SY	GUARDRAIL END TERMINALS
								87			87		EACH	ERECTING SALVAGED SIGNS	675.60	-	731	SY	ROUNDING
								98			98		EACH	DELINEATOR WITH STEEL POST	676.10	EST.	35400	SY	TOTAL
								77			77		EACH	REMOVAL OF EXISTING DELINEATOR	676.12	EST.			
								1			1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
								11			11		EACH	SPECIAL PROVISION (CPM SCHEDULE)(ER STP 013-1(17))	900.620	-			
								1			1		EACH	SPECIAL PROVISION (GNSS CONSTRUCTION INSPECTION EQUIPMENT)	900.620	-			
								6150			6150		LF	SPECIAL PROVISION (BARRIER FOR TEMPORARY TRAFFIC PROTECTION)	900.640	119			
								1			1		LS	SPECIAL PROVISION (GPS MACHINE CONTROL GRADING)	900.645	-			
								172550			172550		SY	SPECIAL PROVISION (COLD MIXED RECYCLED BITUMINOUS PAVEMENT, PORTLAND CEMENT)	900.675	1737			
								3510			3510		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	72			
								172550			172550		SY	SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT)	900.675	1737			
								4575			4575		TON	SPECIAL PROVISION (AGGREGATE TO MEET COLD MIXED GRADATION)	900.680	93			
								10			10		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST.			
								33800			33800		TON	SPECIAL PROVISION (MATERIAL TRANSFER VEHICLE)	900.680	635			
								30500			30500		TON	SPECIAL PROVISION (MATERIAL TRANSFER VEHICLE, COLD MIX)	900.680	618			
								2600			2600		TON	SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION)	900.680	38			
								300			300		TON	SPECIAL PROVISION (PORTLAND CEMENT FOR COLD MIXED RECYCLING)	900.680	12			
								1525			1525		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-IH OR CRS-IH)	900.683	EST.			
								22700			22700		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT, COLD MIX WITH CEMENT)	900.683	74			
								2170			2170		CWT	SPECIAL PROVISION (FOG SEAL SURFACE TREATMENT)	900.683	18			

PROJECT NAME:	WARDSBORO-JAMAICA
PROJECT NUMBER:	ER STP 013-1(17)
FILE NAME:	dl2b236_frm.dgn
PROJECT LEADER:	K. UPMAL
DESIGNED BY:	B. KIPP
QUANTITY SHEET 3	
PLOT DATE:	3/28/2014
DRAWN BY:	B. KIPP
CHECKED BY:	A. KEMPTON
SHEET	40 OF 444