

# QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
								ROADWAY	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								7			7		EACH	ERECTING SALVAGED SIGNS	675.60	--			SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)
								1			1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	--	204	CWT	ROADWAY
								1400			1400		CY	SPECIAL PROVISION (GRANULAR BORROW)	900.608	19	5	CWT	OVER EXCAVATION (EST.)
								5			5		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	--	1	CWT	ROUNDING
								3555			3555		LF	SPECIAL PROVISION (BARRIER FOR TEMPORARY TRAFFIC PROTECTION)	900.640	--	210	CWT	TOTAL
								110			110		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	4.6			
								10			10		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST			
								2900			2900		TON	SPECIAL PROVISION (MATERIAL TRANSFER VEHICLE)	900.680	12.9			
								210			210		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	1			

PROJECT NAME: GRANVILLE  
 PROJECT NUMBER: ER STP 013-4 (40)  
 FILE NAME: z12b520.dgn  
 PROJECT LEADER: J. TUCKER  
 DESIGNED BY: B. BRESLEND  
 QUANTITY SHEET 3  
 PLOT DATE: 7/8/2015  
 DRAWN BY: B. BRESLEND  
 CHECKED BY: B. MARTIN  
 SHEET 15A OF 141