

QUANTITY SHEET 1

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
					ROADWAY	BRIDGE	FULL C.E. ITEMS	ROADWAY (ALTERNATE A)	ROADWAY (ALTERNATE B)	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
					5000					5000		LF	SHOULDER BERM REMOVAL	203.40	132			
					1					1		CY	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	204.22	EST			COLD PLANING, BITUMINOUS PAVEMENT
					5000					5000		SY	COLD PLANING, BITUMINOUS PAVEMENT	210.10	216	144 SY		BEGIN PROJECT APPROACH
					18344					18344		LF	MILLED RUMBLE STRIPS	213.10	EST	720 SY		END OF PROJECT
					1050					1050		TON	AGGREGATE SHOULDERS	402.12	141	200 SY		BRIDGE AND APPROACH
					1					1		LU	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	406.50	-	3,720 SY		TOWN HIGHWAYS, DRIVES AND PULLOUTS
					55					55		TON	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	490.30	6	4,784 SY		SUBTOTAL
						72				72		LF	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	516.10	-	216 SY		ROUNDING
						100				100		CF	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	580.20	EST	5,000 SY		TOTAL
					55					55		HR	POWER BROOM RENTAL, TYPE I	608.30	EST			
					375					375		HR	UNIFORMED TRAFFIC OFFICERS	630.10	EST			
					2000					2000		HR	FLAGGERS	630.15	EST			
							1			1		LS	FIELD OFFICE, ENGINEERS	631.10	-			
							1			1		LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-			
							3000			3000		DL	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.26	-			
					1					1		LS	MOBILIZATION/DEMOBILIZATION	635.11	EST			
					1					1		LS	TRAFFIC CONTROL	641.10	EST			
					3					3		EACH	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-			
					108550					108550		LF	DURABLE 4 INCH WHITE LINE, POLYUREA	646.404	EST			
					108550					108550		LF	DURABLE 4 INCH YELLOW LINE, POLYUREA	646.414	EST			
													BEGIN OPTION AA					
					130					130		LF	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	646.482	EST			
					130					130		LF	DURABLE 24 INCH STOP BAR, POLYUREA	646.484	EST			
													END OPTION AA					
													BEGIN OPTION BB					
					37					37		EACH	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	646.492	EST			
					37					37		EACH	DURABLE LETTER OR SYMBOL, POLYUREA	646.494	EST			
													END OPTION BB					
					108550					108550		LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	EST			
					108550					108550		LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	EST			
					130					130		LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	EST			
					37					37		EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	EST			
					4068					4068		EACH	LINE STRIPING TARGETS	646.76	EST			
					1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
					2900					2900		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	19			
					161000					161000		SY	SPECIAL PROVISION (HOT-IN-PLACE RECYCLE)	900.675				
					100					100		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680				
					35					35		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	3			
					55					55		CWT	SPECIAL PROVISION (FOG SEAL SURFACE TREATMENT)	900.683	3			

PROJECT NAME: MORGAN - BRIGHTON
 PROJECT NUMBER: STP SURF(4I)
 FILE NAME: pl3c552.Morgan-Brighton.dgn PLOT DATE: 27-MAY-2014
 PROJECT LEADER: J. HARRINGTON DRAWN BY: N. PAPPAS
 DESIGNED BY: N. PAPPAS CHECKED BY: PAVT MGMT
 QUANTITY SHEET 1 SHEET 6 OF 16