

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
								ROADWAY	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								480			480		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	15			
								44			44		EACH	REMOVING SIGNS	675.50	-			
								1			1		EACH	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION (VT ROUTE 100 & VT ROUTE 103)	678.15	-			
								430			430		LF	ELECTRICAL CONDUIT (2" PVC)(SCHEDULE 80)	678.21	22			
								690			690		LF	WIRED CONDUIT (2" PVC)(SCHEDULE 80)	678.23	25			
								1			1		EACH	STREET LIGHT ASSEMBLY	679.46	-			
								2			2		EACH	BRACKET ARM	679.47	-			
								2			2		EACH	LUMINAIRE	679.50	-			
								1			1		EACH	STREET LIGHT CONTROL DEVICE	679.54	-			
								4			4		EACH	SPECIAL PROVISION (JUNCTION BOX, HEAVY DUTY)	900.620	-			
								4			4		EACH	SPECIAL PROVISION (SOIL BEARING SLIP BASE)(2 1/2")	900.620	-			
								175			175		LF	SPECIAL PROVISION (HORIZONTAL DIRECTIONAL DRILLING, 12" CASING PIPE)	900.640	18			
								1			1		LS	SPECIAL PROVISION (ELECTRIC DEMOLITION)	900.645	-			
								1			1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645	-			
								1			1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			
								1			1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650	-			
								35			35		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	7			