

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	TRAINING	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
									1		1		LS	EPSC PLAN	652.10	-			
									20		20		HR	MONITORING EPSC PLAN	652.20	EST			
									1		1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
									910		910		SY	TEMPORARY EROSION MATTING	653.20	1			
									15		15		CY	VEHICLE TRACKING PAD	653.35	EST			
									275		275		LF	PROJECT DEMARCATION FENCE	653.55	2			
							1				1		EACH	TEMPORARY TRAFFIC SIGNAL SYSTEM	678.40	-			
							1				1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
							277				277		CY	SPECIAL PROVISION (GRANULAR BORROW)	900.608	3			
							455				455		CY	SPECIAL PROVISION (RIPRAP, CHANNEL ARMORING)	900.608	5			
							1				1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)	900.645	-			
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650	-			
							1				1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650	-			
							130				130		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	3			