

QUANTITY SHEET 3

| SUMMARY OF ESTIMATED QUANTITIES | | | | | | | | | | TOTALS | | DESCRIPTIONS | | | | DETAILED SUMMARY OF QUANTITIES | | |
|---------------------------------|--|--|--|--|--|---------|-----------------|--------|-----------------|-------------|-------|--------------|--|-------------|-------|--------------------------------|------|-------|
| | | | | | | ROADWAY | EROSION CONTROL | BRIDGE | FULL C.E. ITEMS | GRAND TOTAL | FINAL | UNIT | ITEMS | ITEM NUMBER | ROUND | QUANTITIES | UNIT | ITEMS |
| | | | | | | 4 | | | | 4 | | EACH | DELINEATOR WITH STEEL POST | 676.10 | - | | | |
| | | | | | | | | 188 | | 188 | | CY | SPECIAL PROVISION (CONCRETE HIGH PERFORMANCE, CLASS PCD) (FPQ) | 900.608 | 2.11 | | | |
| | | | | | | | | 8 | | 8 | | CY | SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET) (FPQ) | 900.608 | 0.19 | | | |
| | | | | | | 124000 | | | | 124000 | | DL | SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(N.A.B.I.) | 900.615 | - | | | |
| | | | | | | 8 | | | | 8 | | EACH | SPECIAL PROVISION (CPM SCHEDULE) | 900.620 | - | | | |
| | | | | | | 1 | | | | 1 | | LS | SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) | 900.645 | - | | | |
| | | | | | | 1 | | | | 1 | | LU | SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.) | 900.650 | - | | | |
| | | | | | | 1 | | | | 1 | | LU | SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.) | 900.650 | - | | | |
| | | | | | | 670 | | | | 670 | | TON | SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY) | 900.680 | 1.31 | | | |

| | |
|------------------------------|------------------------------|
| PROJECT NAME: BRADFORD | PLOT DATE: 15-SEP-2016 |
| PROJECT NUMBER: BF 0191 (29) | DRAWN BY: G. ROY |
| FILE NAME: s13c054qs.dgn | CHECKED BY: M. EVANS-MONGEON |
| PROJECT LEADER: C. CARLSON | SHEET 9 OF 71 |
| DESIGNED BY: G. ROY | QUANTITY SHEET (3) |