

# QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								10			10		HR	MONITORING EPSC PLAN	652.20				
								1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30				
								880			880		SY	TEMPORARY EROSION MATTING	653.20				
								30			30		CY	VEHICLE TRACKING PAD	653.35				
								1080			1080		LF	BARRIER FENCE	653.50				
							6.92				6.92		SF	TRAFFIC SIGNS, TYPE A	675.20				
							76				76		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341				
							8				8		EACH	REMOVING SIGNS	675.50				
							6				6		EACH	ERECTING SALVAGED SIGNS	675.60				
							4				4		EACH	DELINEATOR WITH STEEL POST	676.10				
							2				2		EACH	REMOVAL OF EXISTING DELINEATOR	676.12				
							1				1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50				
									20		20		CY	SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET)	900.608				
									100		100		CY	SPECIAL PROVISION (STONE FILL, STREAM BED MATERIAL)( TYPE II)	900.608				
							53000				53000		DL	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(N.A.B.I.)	900.615				
							5				5		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620				
							1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL ALL INCLUSIVE)	900.645				
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT)(N.A.B.I.)	900.650				
							328				328		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SMALL QUANTITY TYPE IVB)	900.680				

PROJECT NAME:	RICHMOND
PROJECT NUMBER:	BF 0284(28)
FILE NAME:	sl3c070qs
PROJECT LEADER:	R. YOUNG
DESIGNED BY:	S. COLEY
QUANTITY SHEET 3	
PLOT DATE:	13-SEP-2016
DRAWN BY:	S. COLEY
CHECKED BY:	W. LAMMER
SHEET 6 OF 54	