

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES				
							ROADWAY	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS	
								173			173		SY	TEMPORARY EROSION MATTING	653.20					
								150			150									
								14.9			14.9		CY	VEHICLE TRACKING PAD	653.35					
								30			30									
								1			1		EACH	FILTER BAG	653.45					
								676			676		LF	PROJECT DEMARCATION FENCE	653.55					
								530			530									
							21.25				21.25		SF	TRAFFIC SIGNS, TYPE A	675.20					
								2			2									
							2421.25				2421.25		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341					
								24			24									
							3				3		EACH	REMOVING SIGNS	675.50					
							4				4		EACH	DELINEATOR WITH STEEL POST	676.10					
							1				1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50					
								170			170		CY	SPECIAL PROVISION (E-STONE TYPE E3)	900.608					
								25000			25000		DL	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE) (N.A.B.I.) (BF 0225(4))	900.615					
							3				3		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620					
								1			1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM) (BF 0225(4))	900.645					
							1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) (BF 0225 (4))	900.645					
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650					NO CORES TAKEN PER RE PETE HODGSON
							1				1		LU	SPECIAL PROVISION (MXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650					
							310				310		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680					

PROJECT NAME: WATERFORD
 PROJECT NUMBER: BF 0225(4)
 FILE NAME: z13c268qs.dgn
 PROJECT LEADER: T. LEVINS
 DESIGNED BY: B. WILLIAMS
 QUANTITY SHEET 2
 PLOT DATE: 09/27/2017
 DRAWN BY: B. WILLIAMS
 CHECKED BY: T. LEVINS
 SHEET 7 OF 63

