

# QUANTITY SHEET 4

STATE OF VERMONT  
AGENCY OF TRANSPORTATION

GENERAL ROADWAY	TRAINING	FULL C.E. ITEMS	CHESTER				SPRINGFIELD		ROCKINGHAM	WINDSOR		TOTAL	UNIT	DESCRIPTIONS	ITEM NUMBER	ROUND
			ROADWAY	ROADWAY (NON PART.)	RAIL BID ITEMS	BRIDGE	ROADWAY	BRIDGE	ROADWAY	ROADWAY	BRIDGE					
			<del>1245.88</del> 1255	<del>69.85</del> 70			<del>148.63</del> 1135	<del>984.21</del> 1020	<del>849.38</del> 875	<del>4297.95</del>	<del>4355</del>	SF	TRAFFIC SIGNS, TYPE A	675.20	19.38	
			<del>214.7</del> 210				<del>228</del> 200			<del>442.7</del>	<del>410</del>	LB	TUBULAR STEEL SIGN POST	675.33	18.0	
			<del>2168.87</del> 2170	<del>96.2</del> 120			<del>1906.49</del> 2050	<del>1844.84</del> 1890	<del>1862.25</del> 2110	<del>7878.65</del>	<del>8340</del>	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	52.0	
			2				2				4	EACH	FOUNDATION FOR TUBULAR STEEL POST	675.43	-	
			<del>255</del> 260	<del>176</del>			<del>270</del> 273	<del>229</del> 239	<del>209</del> 215	<del>980</del>	<del>993</del>	EACH	REMOVING SIGNS	675.50	-	
			<del>18</del> +				<del>19</del> 18	<del>10</del> 13	<del>13</del> 19	<del>60</del>	<del>51</del>	EACH	ERECTING SALVAGED SIGNS	675.60	-	
			4						12		16	EACH	DELINEATOR WITH STEEL POST	676.10	-	
			<del>1</del> 12				<del>30</del> 72			<del>31</del>	<del>84</del>	EACH	REMOVE AND REPLACE REFLECTOR UNIT	676.15	-	
							1				1	EACH	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	677.30	-	
							1				1	EACH	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	677.35	-	
			<del>1</del> 4								<del>4</del>	EACH	FLASHING BEACON, GROUND MOUNTED	678.16	-	
									<del>732.25</del> 737	<del>732.25</del>	<del>737</del>	LF	VEHICLE LOOP DETECTOR	678.22	-	
			<del>71363.3</del> +							<del>-71363.3</del> +		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-	
					4						4	EACH	SPECIAL PROVISION (BONDED INSULATED JOINTS)	900.620	-	
					6						6	EACH	SPECIAL PROVISION (COMPROMISE JOINTS)	900.620	-	
					<del>1</del> 2						<del>1</del> 2	EACH	SPECIAL PROVISION (CORING CONCRETE)	900.620	-	
			<del>6</del> 8								<del>6</del> 8	EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	-	
								1			1	EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (U.S. ROUTE 5 @ OLD TERRACE)	900.620	-	
									1		1	EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (U.S. ROUTE 5 @ STATE ST)	900.620	-	
							1				1	EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @ SHOPPING CENTER & MCDONALD'S)	900.620	-	
							1				1	EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @ SUMMER ST & PARK ST)	900.620	-	
							1				1	EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @ VT ROUTE 106 & EATON AVE)	900.620	-	
					1						1	EACH	SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE TURNOUT) (NO. 10 TURNOUT)	900.620	-	
					<del>10</del> 110					<del>104</del>	<del>110</del>	EACH	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES) (10'-0" TIES)	900.620	7.0	
					475						475	EACH	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES) (8'-6" TIES)	900.620	1.0	



REVISION	DATE	DESCRIPTION	BY
	05-12-2015	REMOVED ITEM 678.16	JPS

**QUANTITY SHEET #4**

PROJECT NAME: CHESTER-SPRINGFIELD-ROCKINGHAM-WINDSOR  
 PROJECT NUMBER: STP 2952(1)  
 FILE NAME: z13c518compqty.dgn  
 PROJECT LEADER: D. GOZALKOWSKI  
 DESIGNED BY: A. HAWKINS

PLOT DATE: 5/12/2015  
 DRAWN BY: A. KIRBY  
 CHECKED BY: J. SHIELDS  
 SHEET 10 OF 309