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|- PORTABLE CHANGEABLE MESSAGE SIGN

LOVERS LANE (TH-43)

CHURCH STREET (TH-5)

COBLEIGH STREET (TH-T76)

COMMON STREET (TH-103)

SCHOOL STREET (TH-91

GRAFTON ROAD (TH-3)

VT. ROUTE 103 BEGIN PROJECT

|- PORTABLE CHANGEABLE MESSAGE SIGN

COACH ROAD (TH-101)

FIRST AVENUE (TH-87)

TOWN GARAGE ROAD (TH-I25)

AVON ROAD (TH-98)

ELM STREET (TH-70)

FLAMSTEAD ROAD (TH-9)

FIRST AVENUE (TH-87)

GREEN MOUNTAIN TURNPIKE (TH-6)

DALRYMPLE STREET (TH-50)

CHURCH STREET (TH-5)

VT. ROUTE 103 END PROJECT
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TOTAL

3 - PORTABLE CHANGEABLE MESSAGE SIGN

CONSTRUCTION APPROACH SIGNING
SIGN LEGEND

RWA = ROAD WORK AHEAD
RW500 = ROAD WORK 500 FEET
ERW = END ROAD WORK

A

= PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

NOTES:

THE CONTRACTOR SHALL SUBMIT A SITE SPECIFIC TRAFFIC CONTROL PLAN TO THE
ENGINEER FOR APPROVAL PRIOR TO THE START OF CONSTRUCTION. THE COST OF
PREPARING THIS PLAN (AND MAKING CHANGES IF NECESSARY) SHALL NOT BE PAID
SEPARATELY BUT WILL BE INCLUDED IN THE UNIT BID PRICE FOR ITEM 64110 TRAFFIC
CONTROL (CHESTER).

SEE VAOT STD. T-10 FOR ADDITIONAL SIGN PLACEMENT DETAILS.

TEMPORARY TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH SECTION 6 OF THE
LATEST EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

CONSTRUCTION SIGNS SHALL BE IN NEW OR LIKE NEW CONDITION PER VAOQOT
STANDARDS.

DIAMOND SHAPED SIGNS SHALL BE 4'-0" X 4'-0" WITH BLACK LEGEND ON FLUORESCENT
ORANGE BACKGROUND.

ESELAEEII_?E CHANGEABLE MESSAGE SIGNS ARE TO BE USED AS DIRECTED BY THE
I .

PAYMENT FOR ALL CONSTRUCTION, FLAGGER AND LANE CLOSURE SIGNING AND CONES
WILL BE MADE UNDER ITEM 64LI0 TRAFFIC CONTROL (CHESTER).

CONES SHALL BE USED FOR DELINEATING THE TRAVEL SPACE ALONG THE TANGENT
FOR THE ENTIRE LENGTH OF ANY LANE CLOSURE.

FLAGGER STATIONS SHALL BE A MAXIMUM OF 500 FEET FROM THE FLAGGER AHEAD
SIGN. WHEN FLAGGER STATIONS ARE MOVED BEYOND THIS DISTANCE, THE FLAGGER
AHEAD SIGN SHALL BE MOVED ACCORDINGLY.

. FLAGGER AHEAD SIGNS SHALL BE TURNED OR REMOVED WHEN FLAGGING OPERATIONS

CEASE FOR MORE THAN 15 MINUTES.

THE CONTRACTOR SHALL MAINTAIN PEDESTRIAN THROUGH MOVEMENTS FROM ONE END
OF THE CONSTRUCTION AREA TO THE OTHER, ON AT LEAST ONE SIDE OF THE STREET
DURING CONSTRUCTION. ANY SIDEWALK CLOSURES SHALL MEET THE REQUIREMENTS OF
THE MUTCD, PART 6.

. PEDESTRIAN ACCESS SHALL BE PROVIDED TO ALL ADJACENT PROPERTIES, BUILDINGS,

RESIDENCES AND COMMERCIAL PROPERTIES AT ALL TIMES. THIS MAY INCLUDE TEMPORARY
WALKWAYS SPANNING THE CONSTRUCTION AREA.

. IF SIDEWALKS ARE CLOSED, A TEMPORARY PEDESTRIAN ACCESS ROUTE (TPAR) SHALL BE

PROVIDED ON THE SAME SIDE OF THE ROAD AS THE CLOSED SIDEWALK, IF POSSIBLE.

SIGNS AND BARRICADES SHALL BE USED TO PROVIDE ADVANCED NOTICE OF THE CLOSURE
AND THE ROUTE OF ANY PEDESTRIAN DETOURS. THE TPAR SHALL HAVE A MINIMUM
UNOBSTRUCTED WIDTH OF FOUR FEET.IF THE TPAR IS LESS THAN FIVE FEET, A FIVE FOOT
BY FIVE FOOT PASSING SPACE SHOULD BE PROVIDED AT LEAST EVERY 200 FEET. THE
SURFACE OF THE TPAR SHALL BE SMOOTH AND CONTINUOUS FOR THE LENGTH OF THE
TPAR. THE TPAR SHALL MAINTAIN THE SAME LEVEL OF ACCESSIBILITY AND DETECTABILITY
AS THE FACILITY THAT IS BEING CLOSED. THE TPAR SHALL NOT LEAD PEDESTRIANS INTO
CONFLICTS WITH VEHICLES, EQUIPMENT, OR CONSTRUCTION OPERATIONS.

. IF THE TPAR IS ADJACENT TO MOVING TRAFFIC, CONSTRUCTION OPERATIONS/EQUIPMENT,

OR DROP-OFFS, THEN CRASH WORTHY CHANNELIZING DEVICES THAT MEET THE
REQUIREMENTS OF THE MUTCD SHALL BE USED.

. THE CONTRACTOR SHALL NOT STORE OR PLACE ANY CONSTRUCTION MATERIALS,

EQUIPMENT OR SIGNS IN THE PEDESTRIAN PATH OF TRAVEL.

. THE CONTRACTOR’'S OPERATIONS SHALL NOT OCCUPY SIDEWALKS EXCEPT WHERE PROPER

PROTECTION AND A TPAR HAVE BEEN PROVIDED.

. THE CONTRACTOR SHALL PROVIDE A TEMPORARY PEDESTRIAN TRAFFIC CONTROL PLAN

FOR REVIEW AND WRITTEN APPROVAL A MINIMUM OF THREE WEEKS BEFORE SUCH PLAN
IS IMPLEMENTED. THIS PLAN SHALL DETAIL THE CONSTRUCTION PHASING AND SCHEDULE
AND THE SPECIFIC METHODS OF MAINTAINING SAFE PEDESTRIAN ACCESS THROUGHOUT
THE CONSTRUCTION AREA. THIS PLAN SHALL PROVIDE THE LOCATION AND DETAILS OF
TEMPORARY CONSTRUCTION SIGNING, MARKINGS, BARRICADES, CHANNELIZING DEVICES,
TPARS AND METHODS TO MAINTAIN ACCESS TO ADJACENT PROPERTIES, BUSINESSES,
RESIDENCES, ETC. PAYMENT FOR PROVIDING AND IMPLEMENTING THE TEMPORARY
PEDESTRIAN TRAFFIC CONTROL PLAN WILL BE INCLUDED IN THE UNIT PRICE

BID FOR CONTRACT ITEM 64110 TRAFFIC CONTROL (CHESTERD).
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