SPRINGFIELD QUANTITY SHEET 4

STATE OF VERMONT
AGENCY OF TRANSPORTATION

ROADWAY	BRIDGE	TOTALS GRAND TOTAL	TOTALS FINAL	DESCRIPTIONS UNIT	DESCRIPTIONS ITEMS	ITEM NUMBER	ROUND
1		1		EACH	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	677.35	-
1		1		EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @	900.620	-
					SHOPPING CENTER & MCDONALD'S)		
1		1		EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @	900.620	-
					SUMMER ST & PARK ST)		
1		1		EACH	SPECIAL PROVISION (PEDESTRIAN SIGNAL HEADS, COUNTDOWN) (VT ROUTE 11 @	900.620	-
					VT ROUTE 106 @ EATON AVE)		
1		1		EACH	SPECIAL PROVISION (VEHICLE STOP BAR DETECTION SYSTEM) (VT ROUTE 11 @	900.620	-
					SHOPPING CENTER & MCDONALD'S)		
1		1		EACH	SPECIAL PROVISION (VEHICLE STOP BAR DETECTION SYSTEM) (VT ROUTE 11 @	900.620	-
					SUMMER ST & PARK ST)		
1		1		EACH	SPECIAL PROVISION (VEHICLE STOP BAR DETECTION SYSTEM) (VT ROUTE 11 @	900.620	-
					VT ROUTE 106 & EATON AVE)		
700		700		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	36
25		25		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION,	900.680	EST.
					TYPE II)		
1330		1330		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT) (RS-1H OR CRS-1H)	900.683	2

DETAILED SUMMARY OF QUANTITIES QUANTITIES	UNIT	ITEMS

SPRINGFIELD QUANTITY SHEET #4

PROJECT NAME: CHESTER-SPRINGFIELD-ROCKINGHAM-WINDSOR
PROJECT NUMBER: STP 2952(1)

FILE NAME: z13c518qty_seg02.dgn
PROJECT LEADER: D. GOZALKOWSKI
DESIGNED BY: A. HAWKINS

PLOT DATE: 4/1/2015
DRAWN BY: A. KIRBY
CHECKED BY: J. SHIELDS
SHEET 104 OF 309