STATE OF VERMONT
AGENCY OF TRANSPORTATION

UANTITY SHEET 1

SUMMARY OF ESTIMATED QUANTITIES TOTALS DESCRIPTIONS
ROADWAY REﬁII:I). IIQT%:ADS- BRIDGE Flil.ll.-EthSE RE)A)T_IE)I_V\.K?Y Rfﬁ_?rvg;\( Ratl\_?.vg;\( GRAND TOTAL FINAL UNIT TEMS ITEM NUMBER ROUND
56000 56000 LE SHOULDER BERM REMOVAL 203.40 27
1 1 cY TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.AB.1) 204.22 -
38200 38200 LE MILLED RUMBLE STRIPS (CENTERLINE) 213.10 82
139500 139500 LF MILLED RUMBLE STRIPS (SHOULDER) 213.10 224
BEGIN OPTION AA
4100 4100 TON AGGREGATE SHOULDERS 402.12 55
4100 4100 TON AGGREGATE SHOULDERS, RAP 402.13 5o
END OPTION AA
1 1 LU PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.L) 406.50 -
65000 65000 LB BITUMINOUS CRACK SEALING, "BLOWAND GO" METHOD 417.20 EST.
1702 1702 LE BRIDGE EXPANSION JOINT, ASPHALTIC PLUG 516.10 EST.
100 100 CF RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE 580.20 EST.
200 200 HR POWER BROOM RENTAL, TYPE | 608.30 ESl.
200 200 HR POWER BROOM RENTAL, TYPE Il 608.31 EST.
200 200 HR TRUCK RENTAL 608.37 EST.
200 200 HR TRUCK-MOUNTED ATTENUATOR 608.45 EST.
100 100 HR TRUCK-MOUNTED ATTENUATOR, AVW/PV 608.50 EST.
1200 1200 HR UNIFORMED TRAFFIC OFFICERS 630.10 EST.
9500 9500 HR FLAGGERS 630.15 EST.
1 1 LS FIELD OFFICE, ENGINEERS 631.10 -
1 1 LS TESTING EQUIPMENT, BITUMINOUS 631.17 -
3000 3000 DL FIELD OFFICE TELEPHONE (N.A.B.l) 631.26 -
1 1 LS MOBILIZATION/DEMOBILIZATION 635.11 -
1 1 LS TRAFFIC CONTROL 641.10 -
11 11 EACH PORTABLE CHANGEABLE MESSAGE SIGN 641.15 -
72100 72100 LF TEMPORARY 4 INCH WHITE LINE, PAINT 646.602 318
68200 68200 LF TEMPORARY 4 INCH YELLOW.LINE, PAINT 646.612 237
161000 161000 LF TEMPORARY 6 INCH WHITE LINE, PAINT 646.622 560
123500 123500 LF TEMPORARY 6 INCH YELLOW.LINE, PAINT 646.632 290
650 650 LF TEMPORARY 8 INCH WHITE LINE, PAINT 646.642 12
1500 1500 LF TEMPORARY 8 INCH YELLOW.LINE, PAINT 646.652 8
4300 4300 LE TEMPORARY 12 INCH WHITE LINE, PAINT 646.662 55
2000 2000 LF TEMPORARY 24 INCH STOP BAR, PAINT 646.682 25
685 685 EACH TEMPORARY LETTER OR SYMBOL, PAINT 646.692 -
650 650 LF TEMPORARY CROSSWALK MARKING, PAINT 646.702 48
2 2 EACH TEMPORARY RAILROAD CROSSING SYMBOL 646.710 -
33000 33000 EACH LINE STRIPING TARGETS 646.76 460
74425 74425 SF REMOVAL OF EXISTING PAVEMENT MARKINGS 646.85 279
1 1 LU PRICE ADJUSTMENT, FUEL (N.A.B.l.) 690.50 -
1 1 EACH SPECIAL PROVISION (ADVANCED VEHICLE DETECTION SYSTEM)(US 7 @ DIAMOND 900.620 -
RUN/US 4)

DETAILED SUMMARY OF QUANTITIES

QUANTITIES | UNIT ITEMS
REMOVAL OF EXISTING PAVEMENT MARKINGS
MANCHESTER - US7
22597 SF |EXISTING 6" WHITE LINE
16006 SF |EXISTING 6" YELLOW LINE
1244 SF |EXISTING 12" WHITE LINE
0 SF |EXISTING 24" STOP BAR
2048 SF |EXISTING SYMBOLS
DORSET - US7
13914 SF |EXISTING 6" WHITE LINE
14418 SF |EXISTING 6" YELLOW LINE
467 SF |EXISTING 12" WHITE LINE
1272 SF |EXISTING 12" YELLOW LINE
133 SF |EXISTING 24" STOP BAR
2048 SF |EXISTING SYMBOLS
278 SF |ROUNDING
74425 SF_|TOTAL
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