

# QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
						ROADWAY	BRIDGE	FULL C.E.	ROADWAY (ALTERNATE ZA1)	ROADWAY (ALTERNATE ZA2)	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
						50					50		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	-			ALTERNATE ZA1
														BEGIN ALTERNATE ZA1					7266 TON TYPE IV WEARING COURSE
																			4838 TON TYPE IV LEVELING COURSE
									12150		12150		TON	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	406.27	46	12104 TON		SUBTOTAL
									1		1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	406.28	-	46 TON		ROUNDING
														END ALTERNATE ZA1			12150 TON		TOTAL
														BEGIN ALTERNATE ZA2					
										12150	12150		TON	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	490.30	46	12104 TON		SUBTOTAL
										1	1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	-	46 TON		ROUNDING
														END ALTERNATE ZA2			12150 TON		TOTAL

PROJECT NAME: RANDOLPH-BRAINTREE  
 PROJECT NUMBER: STP FPAV(7)  
 FILE NAME: z16v028frm.dgn  
 PROJECT LEADER: P. SHEDD  
 DESIGNED BY: N. LEMAY  
 QUANTITY SHEET 2  
 PLOT DATE: 2/8/2017  
 DRAWN BY: S. GOODWIN  
 CHECKED BY: P. SHEDD  
 SHEET 7 OF 24