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0+15.84 92+50.56 LT/RT 2092.1 QUANTITIES FOR SHOULDER RECONSTRUCTION. SEE SHEETS 167, SUBTOTAL CARRIED FORWARD
TO QUANTITY SHEET 1, DETAILED SUMMARY OF QUANTITIES, SEE SHEET 170
73 1353 QUANTITIES CARRIED FORWARD FROM DITCH CLEANING DETAIL SHEET. SEE SHEET 160
14.2 2.8 QUANTITIES CARRIED FORWARD FROM DRAINAGE DETAIL SHEET 1, SEE SHEET 175.
SUBTOTALS CARRIED FORWARD TO QUANTITY SHEET 1, DETAILED SUMMARY OF QUANTITIES, SEE SHEET 170.
200 100 QUANTITIES FOR GUARDRAIL REPLACEMENT, SEE SHEETS 163 & 164
0+13.00 2+42.0 LT 225.0 1 1 CONNECT TO EXISTING GUARDRAIL STA. 0+13.0; REMOVE & RESET STA. 0+13.0TO 2+42.0;
SEE DETAILS ON SHEETS 163 & 164
9+56.0 25+18.5 LT 79.0 2 1487.5 75.0 50 124 50 2 INSTALL ANCHORS @ STA. 9+56.0 & 25+18.5, REMOVE & RESET STA. 9+93.5 TO 24+81.0.
INSTALL STONE FILL, SEE SHEET 168
11+50.0 14+00.0 RT 83 139 139 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
19+00.0 21+50.0 RT 83 139 139 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
31+51.0 51+26.0 LT 39.5 1 1937.5 37.5 25 238 25 2 INSTALL ANCHOR @ STA. 31+51.0, LT, REMOVE & RESET STA. 31+88.5 TO 51+26.0;
INSTALL STONE FILL, SEE SHEET 168
34+00.0 35+00.0 RT 22 INSTALL STONE FILL BLANKET. SEE DETAIL ON SHEET 158
35+00.0 38+00.0 RT 100 167 167 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
38+00.0 44+00.0 RT 133 INSTALL STONE FILL BLANKET. SEE DETAIL ON SHEET 158
44+00.0 45+00.0 RT 33 56 56 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
45+00.0 46+00.0 RT 22 INSTALL STONE FILL BLANKET. SEE DETAIL ON SHEET 158
46+00.0 51+40.0 RT 180 300 300 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
52+00.0 54+63.0 RT 88 146 146 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
54+90.0 56+53.0 RT 54 91 91 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
56+80.0 65+50.0 RT 290 483 483 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
63+49.0 79+80.5 LT 54.0 225 2 1356.5 50.0 50 320 457 507 2 INSTALL ANCHORS @ STA. 63+49.0 & 79+80.5, REMOVE & RESET STA. 63+86.5TO 66+50.0 &
67+00.0 TO 68+00.0 & 69+75.0 TO 79+68.0, INSTALL STONE FILL.
SEE DETAILS ON SHEETS 158 & 168
65+50.0 69+00.0 RT 78 INSTALL STONE FILL BLANKET. SEE DETAIL ON SHEET 158
69+00.0 70+50.0 RT 50 83 83 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
73+00.0 78+00.0 RT 167 278 278 CONSTRUCT SLOPE STABILIZATION WITH STONE LINED DITCH. SEE DETAIL ON SHEET 158
86+10.75 88+73.25 LT 122.75 73.75 2 175.0 50 26 50 2 1 INSTALL ANCHORS @ STA. 86+10.75 & 88+73.25; CONNECT TO EXISTING BRIDGE RAIL @ STA. 86+60.75
& 87+48.25; SEE DETAILS ON SHEETS 162 & 163. INSTALL STONE FILL, SEE SHEET 168
86+14.5 88+27.0 RT 72.75 73.75 2 125.0 50 7 50 2 1 INSTALL ANCHORS @ STA. 86+14.5 & 88+27.0; CONNECT TO EXISTING BRIDGE RAIL @ STA. 86+64.5 & 87+52.0;
SEE DETAILS ON SHEETS 162 & 163. INSTALL STONE FILL, SEE SHEET 168
SHEET SUBTOTALS 368 225 147.5 9 5006.5 200 100 462.5 225 2106.3 2173.8 2339 3917 11 3
ROUNDING 7 25 2.5 - 18.5 - - 12.5 25 43.7 26.2 11 33 - -
PROJECT TOTALS 375 250 150 9 5025 200 100 475 250 2150 2200 2350 3950 11 3
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