STONE FILL, TYPE |

SLOPE STABILIZATION WITH STONE LINED DITCH
STA. 69+00 TO T70+50, RT

STA. 73+00 TO 74+00, RT

(SEE SHEET 158)

SLOPE EROSION PREVENTION

STA. 69+00 TO 69+70, LT

(SEE SHEET 158)

SLOPE EROSION PREVENTION WITH GUARDRAIL
STA.69+70 TO 74+00, LT

(SEE SHEET 168)

STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS

STA. 69+00.0 TO 69+75.0, LT

REMOVE AND RESET GUARDRAIL
STA. 69+75.0 TO 74+00.0, LT

REMOVE AND DISPOSAL OF GUARDRAIL
STA. 69+00.0 TO 69+75.0, LT

—_
MISSISQUOI

RIVER

DURABLE 4 INCH WHITE LINE, (OPTION CC BID ITEMS) DURABLE 4 INCH YELLOW LINE, (OPTION DD BID ITEMS)

GRUBBING MATERIAL (6"

TEMPORARY 4 INCH YELLOW LINE, PAINT

(ALL LINES WILL INCLUDE ¢ BREAKS FOR SIDE ROADS)
STA. 69+00 TO T74+00, SOLID LT & RT

TEMPORARY 4 INCH WHITE LINE, PAINT

(ALL LINES WILL INCLUDE EDGE LINE BREAKS
AND RADII FOR SIDE ROADS)

STA. 69+00 TO 74+00, SOLID LT & RT

SLOPE STABILIZATION WITH STONE LINED DITCH
STA. 69+00 TO T70+50, RT

STA. 73+00 TO 74+00, RT

(SEE SHEET 158

SLOPE EROSION PREVENTION
STA. 69+00 TO 69+70, LT
(SEE SHEET 158)

STA. 69+00 TO 69+70, LT
CONSTRUCT SLOPE EROSION
PREVENTION, SEE DETAIL ON
SHEET 158

STA. 72+00, LT

STONE FILL, TYPE |

INVERT
EL. 499. 98’

STA. (1+482, LT

STA. 70+00, LT
S|STATE LAW

DRIVERS

HAND-HELD
ELECTRONIC
DEVICES
PROHIBITED

DRIVERS

HAND-HELD
ELECTRONIC
DEVICES
PROHIBITED

STA. 74+00,

EROSION LOG
STA. 69+00 TO 69+70, LT

REMOVING SIGNS
AS SHOWN - 2

ERECTINGING SALVAGED SIGNS
AS SHOWN - 2

LT
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NOTES:?

FOR LEGENDS SEE SHEETS 3 & IT6.

2. ALL EXISTING SIGNS NOT SHOWN ON
THE PLANS SHALL BE RETAINED.

3. ALL UTILITY LOCATIONS SHOWN ARE
APPROXIMATE AND SHOULD BE VERIFIED
PRIOR TO ANY WORK COMMENCING.

4, SEE SHEETS 174 TO 176 FOR CULVERT

INFORMATION & DETAILS.
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EL. 500. 78
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THE CONTRACTOR SHALL USE CAUTION
THE VICINITY OF AERIAL UTILITIES

THE CONTRACTOR SHALL USE
CAUTION IN THE VICINITY

OF UTILITY POLE AND AERIAL
UTILITIES DURING THE

IN

STA. 73+92, RT

DURING THE INSTALLATION OF CULVERT INSTALLATION OF UNDERDRAIN 29 THE CONTRACTOR SHALL USE 1051

65152 AND UNDERDRAIN UD-28 & UD-29 SEE NOTE 2 ON SHEET 155 CAUTION IN THE VICINITY OF N o

SEE NOTE 2 ON SHEET 155 UTILITY POLE AND AERIAL UTILITIES

SECTIONS ON SHEETS 199 TO 209 SEE NOTE 2 ON SHEET 155

STA. 73+00 TO 74+00, RT
CTA 69500 TO £9+80. RT CONSTRUCT SLOPE STABIL IZATION, SEE
. 69+ +80, TA| HEET |
SDNSSEE0 LN R Roran e, DETAIL ON SHEET 158 AND CROSS
SEE SHEETS 165 & 166 FOR DETAILS AND
ASSOCIATED QUANTITIES
STA. 69+83 TO 72+I9, RT
CONSTRUCT 6 INCH UNDERDRAIN PIPE,
SEE SHEETS 165 & 166 FOR DETAILS AND 0 50 40
ASSOCIATED QUANTITIES - —
STA. 72+20 TO 72+73, RT SCALE IN FEET
CONSTRUCT 6 INCH UNDERDRAIN PIPE
‘ STA. 69+8I, LT & RT
e ooerd> oo & Jee FOR DETAILS “AND (65152 REMOVE 27 FEET OF EXISTING 24"RCP ON INLET SIDE PROJECT NaME:  RICHF ORD
PLUG AND ABANDON REMAINING 24" RCP PROJECT NUMBER: S TP 29l6(])

CONSTRUCT NEW 24" X 40’ CPEP(SL)
CONSTRUCT NEW HEADWALL AT INLET
CONSTRUCT CULVERT OUTLET PROTECTION
(SEE SHEET I76)

STA. 72+75 TO 75+44, RT

CONSTRUCT 6 INCH UNDERDRAIN PIPE,
SEE SHEETS 165 & le6 FOR DETAILS AND
ASSOCIATED QUANTITIES
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