

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
	ROADWAY (MINOR ARTERIAL)	ROADWAY (NO FEDERAL PARTICIPATIO)	BRIDGE	FULL C.E.	ROADWAY (MAJOR COLLECTOR)	ROADWAY (ALT A - MINOR ARTERIAL)	ROADWAY (ALT B - MINOR ARTERIAL)	ROADWAY (ALT A - MAJOR)	ROADWAY (ALT B - MAJOR)	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
	15100				19650					34750		LF	4 INCH WHITE LINE, WATERBORNE PAINT	646.201	54			
	15500				18800					34300		LF	4 INCH YELLOW LINE, WATERBORNE PAINT	646.2111	47			
	40				25					65		LF	24 INCH STOP BAR, WATERBORNE PAINT	646.261	EST.			
	10				13					23		EACH	LETTER OR SYMBOL, WATERBORNE PAINT	646.301	-			
	30200				39300					69500		LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	54			
	31000				37600					68600		LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	47			
	80				50					130		LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	EST.			
	20				26					46		EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-			
	3100				3950					7050		EACH	LINE STRIPING TARGETS	646.76	92			
	150									150		LF	PAINTED CURB	646.81	EST.			
					230					230		SY	GEOTEXTILE UNDER STONE FILL	649.31	12			
	50				50					100		LB	SEED	651.15	EST.			
	50				50					100		LB	FERTILIZER	651.18	EST.			
	0.5				0.5					1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
	40				25					65		CY	TOPSOIL	651.35	EST.			
	200				125					325		SY	TEMPORARY EROSION MATTING	653.20	EST.			
	8				6					14		EACH	DELINEATOR WITH STEEL POST	676.10	-			
	1				1					2		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
					2					2		EACH	SPECIAL PROVISION (DECOMMISSION CURB DROP INLET)	900.620	-			
	1				1					2		LU	SPECIAL PROVISION (RAS BLEND PAY ADJUSTMENT)(N.A.B.I.)	900.650	-			
	430				420					850		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	13			
	248				327					575		TON	SPECIAL PROVISION (AGGREGATE SHOULDERS, RAP WITH RAS)	900.680	EST.			
	50				50					100		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST.			
													BEGIN ALTERNATE A					
						2750			3625	6375		TON	BITUMINOUS CONCRETE PAVEMENT (PG 58-34)	406.25	36			
						1			1	2		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	406.28	-			
													END ALTERNATE A					
													BEGIN ALTERNATE B					
							2750		3625	6375		TON	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT (PG 58-34)	490.30	36			
							1		1	2		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	-			
													END ALTERNATE B					

PROJECT NAME: DANVILLE-ST. JOHNSBURY
 PROJECT NUMBER: STP FPAV(9)
 FILE NAME: 16v148.dgn PLOT DATE: 12-JUN-2017
 PROJECT LEADER: B. KIPP DRAWN BY: B. KIPP
 DESIGNED BY: B. KIPP CHECKED BY: M. FOWLER
 QUANTITY SHEET 2 SHEET 8 OF 33