QUANTITY SHEET

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

NON-GOV'T PARTICIPATION	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
		650		650	L.F.	BRIDGE RAILING - 3 RAIL ALUMINUM (WITH OFFSET BLOCK)	525.22	
		1		1	L.S.	MAINTENANCE OF TRAFFIC FOR BRIDGE PROJECT	527.10	
		760		760	S.Y.	REMOVAL OF BRIDGE PAVEMENT	529.10	
		1		1	EA	PARTIAL REMOVAL OF STRUCTURE	529.20	
		21		21	EA	BEARING DEVICE ASSEMBLY	531.10	
			211	211	LF	15" CPEP (SL)	601.2610	
			8	8	EA	15" CPEP END SECTION	601.7010	
			610	610	L.F.	CLEANING EXISTING CULVERT PIPE (0" TO 24" DIA.)	601.995	9
						******** BEGIN OPTION PIPES ********		
			237	237	LF	CSP (2-2/3 x 1/2) 12" - 0.064	601.0005	
			237	237	LF	CAAP (2-2/3 x 1/2) 12" - 0.60	601.0205	
			237	237	LF	PCCSP (2-2/3 x 1/2) 12" - 0.064	601.0405	
			220	220	LF	CSP (2-2/3 x 1/2) 18" - 0.064	601.0015	
			220	220	LF	CAAP (2-2/3 x 1/2) 18" - 0.060	601.0215	
			220	220	LF	PCCSP (2-2/3 x 1/2) 18" - 0.064	601.0415	
			232	232	LF	18" RCP - CL. III	601.0815	
			232	232	LF	18" CPEP (SL)	601.2615	
			10	10	EA	CSP (2-2/3 x 1/2) 12" - 0.064 ELBOW	601.5005	
			10	10	EA	CAAP (2-2/3 x 1/2) 12" - 0.060 ELBOW	601.5205	
			10	10	EA	PCCSP (2-2/3 x 1/2) 12" - 0.064 ELBOW	601.5405	
			1	1	EA	CSPES (2-2/3 x 1/2) 18" - 0.064	601.6015	
			1	1	EA	CAAPES (2-2/3 x 1/2) 18" - 0.060	601.6215	
						******** END OPTION PIPES ********		
			2	2	EA	CONCRETE CATCH BASIN WITH CI GRATE	604.10	
			1	1	EA	PRECAST REINFORCED CONC. MANHOLE W/CI COVER	604.21	
			6	6	EA	PRECAST REINFORCED CONC. CURB DROP INLET W/CI GRATE	604.30	
			2	2	EA	REHABILITATION OF D.I., C.B., OR M.H.	604.41	
			2	2	EA	CAST IRON GRATE WITH FRAME, TYPE A	604.45	
			1,170	1,170	LF	6" UNDERDRAIN	605.10	
			3	3	EA	UNDERDRAIN FLUSHING BASIN	605.95	
			1	1	HR.	BULLDOZER RENTAL, TYPE I (NOT A BID ITEM)	608.10	EST
			1	1	HR.	ALL PURPOSE EXCAVATOR RENTAL, TYPE I (NOT A BID ITEM)	608.25	EST
			1	1	HR.	TRUCK RENTAL (NOT A BID ITEM)	608.37	EST
			1	1	HR.	LOADER RENTAL, TYPE I (NOT A BID ITEM)	608.40	EST
			100	100	M GAL	DUST CONTROL WITH WATER	609.10	EST
			2	2	TON	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	609.15	EST
			420	420	C.Y.	STONE FILL TYPE I	613.10	2
			2,370	2,370	C.Y.	STONE FILL TYPE II	613.11	15
		2,210		2,210	C.Y.	STONE FILL TYPE III	613.12	
			505	505	L.F.	GRANITE SLOPE EDGING	616.20	
			755	755	L.F.	TREATED TIMBER CURB	616.35	2
			420	420	L.F.	REMOVAL OF EXISTING CURB	616.41	
			2	2	EA	RELOCATE MAILBOX, SINGLE SUPPORT	617.10	

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATE OF VERMONT
AGENCY OF TRANSPORTATION

Town Of SPRINGFIELD	Bridge No. 44
Highway No. U.S. ROUTE 5	Log Sta. Surv. Sta.
U.S. ROUTE 5 OVER BLACK RIVER	
SUMMARY OF QUANTITIES	
Designed By JRM	Drawn By RR/CJM
Checked By Date	Bridge Design Supervisor P. PIERCE Date
PROJECT SPRINGFIELD	PROJECT NO. BRS-RS 0113 (8)
I.G.C. Info. /usr5/j3145822/quantt.dgn	
Bridge Sheet No.	Sheet 5 of 90

23-MAY-1996 13:32