

# QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
ROADWAY	LANDSCAPE	EROSION CONTROL	UTILITIES - PENSTOCK	PRECAST BOX CULVERT	MIT. SITE COMMON ITEMS	CHANNEL RELOCATION	FULL C.E.	MIT. SITE ALT ZA1	MIT. SITE ALT ZA2	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
													BEGIN OPTION BB					
186										186		LF	18" CAAP .060 (2-2/3 X 1/2)	601.0215	EST.	9842	CY	STONE FILL TYPE II
186										186		LF	18" PCCSP .064 (2-2/3 X 1/2)	601.0415	EST.	42	CY	SLOPE STABILIZATION
186										186		LF	18" RCP CLASS III	601.0815	EST.	1300	CY	STONE FILL PADS
186										186		LF	18" CPEP	601.0915	EST.	200	CY	CHANNEL RELOCATION
													END OPTION BB			16	CY	BR 100 ROUNDING
													BEGIN OPTION CC					TOTAL
112										112		LF	24" CAAP .060 (2-2/3 X 1/2)	601.0225	EST.			
112										112		LF	24" PCCSP .064 (2-2/3 X 1/2)	601.0425	EST.			
112										112		LF	24" CPEP	601.0920	EST.			
													END OPTION CC					
													BEGIN OPTION DD					
796										796		LF	30" CAAP .075 (2-2/3 X 1/2)	601.0236	EST.			
796										796		LF	30" PCCSP .079 (2-2/3 X 1/2)	601.0436	EST.			
796										796		LF	30" CPEP	601.0925	EST.			
													END OPTION DD					
													BEGIN OPTION EE					
86										86		LF	42" CAAP .105 (2-2/3 X 1/2)	601.0252	EST.			
86										86		LF	42" PCCSP .109 (2-2/3 X 1/2)	601.0452	EST.			
													END OPTION EE					
													BEGIN OPTION FF					
190										190		LF	48" CAAP .105 (2-2/3 X 1/2)	601.0257	EST.			
190										190		LF	48" PCCSP .109 (2-2/3 X 1/2)	601.0457	EST.			
													END OPTION FF					
8										8		EACH	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	604.20	EST.			
5600										5600		LF	8 INCH UNDERDRAIN PIPE	605.11	6			
650										650		LF	8 INCH UNDERDRAIN CARRIER PIPE	605.21	33			
16										16		EACH	UNDERDRAIN FLUSHING BASIN	605.95	EST.			
120										120		HR	ROADWAY PATROL MAINTENANCE	607.10	EST.			
40					20					60		HR	BULLDOZER RENTAL, TYPE I	608.10	EST.			
40										40		HR	POWER GRADER RENTAL	608.15	EST.			
40					20					60		HR	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	608.25	EST.			
40										40		HR	TRUCK RENTAL	608.37	EST.			
					20					20		HR	LOADER RENTAL, TYPE I	608.40	EST.			
1030					10					1040		MGAL	DUST CONTROL WITH WATER	609.10	9			
8										8		TON	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	609.15	0.7			
		60								60		CY	STONE FILL, TYPE I	613.10	5			
		9900			200					11400		CY	STONE FILL, TYPE II	613.11	16			
		80								80		CY	STONE FILL, TYPE IV	613.13	5			
110										110		LF	GRANITE SLOPE EDGING	616.20	2			

PROJECT NAME: CABOT-DANVILLE  
 PROJECT NUMBER: FECC F 028-3(26) C/1  
 FILE NAME: d78d058frm.dgn PLOT DATE: 08-DEC-2010  
 PROJECT LEADER: K. ROBIE DRAWN BY: I. SHEA  
 DESIGNED BY: I. SHEA CHECKED BY: S. MENARD  
 QUANTITY SHEET 2 SHEET 10 OF 250