

QUANTITY SHEET 5

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
ROADWAY	ROADWAY (NO FEDERAL PARTICIPATION)	TRAINING	LANDSCAPING	EROSION CONTROL	BRIDGE NO. 140	BRIDGE NO. 141	BRIDGE NO. 141A	BRIDGE NO. 142	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
			100							100		EACH	DECIDUOUS SHRUBS (RHUS AROMATICA "GRO-LOW")(CONT.)(3-4')	656.35	-			
			106							106		EACH	DECIDUOUS SHRUBS (SALIX PURPUREA "NANA")(CONT.)(3-4')	656.35	-			
			36							36		EACH	DECIDUOUS SHRUBS (SYRINGA VULGARIS)(CONT.)(3-4')	656.35	-			
			28							28		EACH	DECIDUOUS SHRUBS (VIBURNUM LENTAGO)(CONT.)(3-4')	656.35	-			
			2							2		EACH	TRANSPLANTING TREES	656.45	-			
			600							600		MGAL	LANDSCAPE WATERING	656.65	17			
			7220							7220		CY	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	656.80	75			
			1							1		LS	TREE PROTECTION	656.85	-			
252										252		SF	TRAFFIC SIGNS, TYPE A	675.20	0.41			
715										715		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	0.5			
60	9									69		EACH	REMOVING SIGNS	675.50	-			
4	9									13		EACH	ERECTING SALVAGED SIGNS	675.60	-			
2										2		EACH	SETTING SALVAGED POSTS	675.61	-			
30										30		EACH	DELINEATOR WITH STEEL POST	676.10	-			
6										6		EACH	REMOVAL OF EXISTING DELINEATOR	676.12	-			
1										1		EACH	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	678.45	-			
1										1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
								40		40		CY	SPECIAL PROVISION (STONE FILL, STREAM BED MATERIAL)(TYPE II)	900.608	1			
						120				120		CY	SPECIAL PROVISION (STONE FILL, STREAM BED MATERIAL)(TYPE III)	900.608	3			
20										20		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	EST			
1										1		EACH	SPECIAL PROVISION (GNSS CONSTRUCTION INSPECTION EQUIPMENT)	900.620	-			
1										1		EACH	SPECIAL PROVISION (REMOVE AND RESET COMMERCIAL SIGN)	900.620	-			
2										2		EACH	SPECIAL PROVISION (REMOVE COMMERCIAL SIGN)	900.620	-			
1										1		EACH	SPECIAL PROVISION (REMOVE LIGHT ASSEMBLY)	900.620	-			
2										2		EACH	SPECIAL PROVISION (STEEL BEAM GUARDRAIL GALVANIZED/8 FOOT RADIUS)	900.620	-			
2										2		EACH	SPECIAL PROVISION (TEMPORARY BUSINESS SIGN)	900.620	-			
620										620		LF	SPECIAL PROVISION (BARBED WIRE FENCE, CEDAR POST 4 - STRAND)	900.640	9			
150										150		LF	SPECIAL PROVISION (FABRIC SCREENING FENCE)	900.640	5			
180										180		LF	SPECIAL PROVISION (PRESSURE TREATED BOARD FENCE)	900.640	4			
1										1		LS	SPECIAL PROVISION (GPS MACHINE CONTROL GRADING)	900.645	-			
1										1		LS	SPECIAL PROVISION (REMOVE AND STOCKPILE STONEWALL)	900.645	-			
					1					1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)(BR #140)	900.645	-			
						1				1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)(BR #141)	900.645	-			
							1			1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)(BR #142)	900.645	-			
1										1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645	-			
710										710		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	4			
825										825		TON	SPECIAL PROVISION (AGGREGATE SHOULDERS)	900.680	22			
34600										34600		TON	SPECIAL PROVISION (MATERIAL TRANSFER VEHICLE)	900.680	60			

PROJECT NAME: CHARLOTTE
 PROJECT NUMBER: F EGC 019-4(20)
 FILE NAME: d78d062_frm.dgn PLOT DATE: 15-MAR-2016
 PROJECT LEADER: K. UPMAL DRAWN BY: C. LEACH
 DESIGNED BY: B. KIPP CHECKED BY: M. GAMELIN
 QUANTITY SHEET 5 SHEET 22 OF 499