

# QUANTITY SHEET 4



SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
					ROADWAY	TRAINING	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
					6					6		EACH	DELINEATOR WITH STEEL POST	676.10				
					1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50				
								17		17		M	SPECIAL PROVISION (DRILLED SHAFT IN EARTH) (1.15 M)	900.640				
								18		18		M	SPECIAL PROVISION (DRILLED SHAFT IN ROCK) (1.0 M)	900.640				
								4		4		M	SPECIAL PROVISION (DRILLED SHAFT OBSTRUCTION DRILLING AND REMOVAL) (1.15 M)	900.640				
					50					50		M	SPECIAL PROVISION (REMOVABLE METAL HAND RAILING)	900.640	5			
								1		1		LS	SPECIAL PROVISION (MOBILIZATION OF DRILLED SHAFT EQUIPMENT)	900.645				
								1		1		LS	SPECIAL PROVISION (QC/QA CLEANING AND PAINTING STRUCTURAL COMPONENTS)	900.645				
					121					121		SM	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675				
					480					480		SM	SPECIAL PROVISION (SCARIFYING PAVEMENT)	900.675				

PROJECT NAME: **Cambridge**  
 PROJECT NUMBER: **BRF 027-1 (4)**  
 FILE NAME: 78f163quantity.dgn PLOT DATE: 06/13/2012  
 PROJECT LEADER: M.Evans-Mongeon DRAWN BY: Evans-Mongeon  
 DESIGNED BY: T.Filbach CHECKED BY: S. Scribner  
 QUANTITY SHEET #4 SHEET 131 OF 214