CAMBRIDGE GREENWAY
(RECREATION PATH)

ACCESS TO THE RECREATION
PATH, FROM VT 108 EAST, SHALL
BE MAINTAINED AT ALL TIMES.
THE PORTION OF THE PATH UNDER
THE BRIDGE WILL BE CLOSED
DURING CONSTRUCTION OF THE
BRIDGE. PROVISIONS HAVE BEEN
INCLUDED FOR TEMPORARY
RELOCATION OF THIS PORTION OF
THE PATH DURING CONSTRUCT ION.
THE TEMPORARY PATH SHALL BE
2.4 M WIDE MINIMUM. THE
CONTRACTOR SHALL PROVIDE
SIGNS FOR TRAIL USERS
ADVISING OF THE CONSTRUCTION,
PATH AL IGNMENT, NEED FOR
STOP, ETC. PER THE MUTCD. THE
CONTRACTOR SHALL INSTALL
BARRIER FENCE BETWEEN THE
PATH AND THE CONSTRUCT ION
AREA. PAYMENT FOR THE
CONSTRUCTION OF A TEMPORARY
PATH, ASSOCIATED SIGNING AND
OTHER INCIDENTAL ITEMS WILL
NOT BE PAID FOR SEPARATELY,
BUT IS CONSIDERED INCIDENTAL
TO ITEM 641. 10 TRAFFIC
CONTROL.
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NOTE:

DETOUR SHALL BE PAVED AND

WILL BE PAID FOR UNDER

CONTRACT ITEM 528.11,
TWO-WAY TEMPORARY BRIDGE

SEE STANDARDS E-100 AND E-107 FOR DETAILS
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