

QUANTITY SUMMARY SHEET

SUMMARY OF ESTIMATED QUANTITIES

DETAILED SUMMARY OF QUANTITIES

FULL C.E. ITEMS	UTILITIES (NON-PARTICIPATING)	UTILITIES	EROSION CONTROL	LANDSCAPING	LANDSCAPING (NON-PARTICIPATING)	TRAINING	ROADWAY (NON-PARTICIPATING)	ROADWAY	GRAND TOTAL	UNIT	DESCRIPTION	ITEM NUMBER	ROUNDING	QUANTITIES	UNIT	ITEMS
								40	40	EACH	SPECIAL PROVISION (PARKING METER POST)	900.620	-			
								1	1	EACH	SPECIAL PROVISION (PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER AND DIVERSION WEIR) (6' DIA.)	900.620	-			
								1	1	EACH	SPECIAL PROVISION (REMOVE AND RESET COMMERCIAL SIGN)	900.620	-			
								1	1	EACH	SPECIAL PROVISION (REMOVE AND RESET FLAG POLE)	900.620	-			
								9	9	EACH	SPECIAL PROVISION (REMOVE AND RESET USPS MAILBOX)	900.620	-			
								3	3	EACH	SPECIAL PROVISION (REMOVE EXISTING LIGHT POLE)	900.620	-			
								7	7	EACH	SPECIAL PROVISION (REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT)	900.620	-			
								2	2	EACH	SPECIAL PROVISION (REMOVING AND RESETTING GROUND/ORNAMENTAL LIGHT)	900.620	-			
					10				10	EACH	SPECIAL PROVISION (STEEL BENCH WITH BACK)	900.620	-			
					5				5	EACH	SPECIAL PROVISION (STEEL BENCH WITHOUT BACK)	900.620	-			
					19				19	EACH	SPECIAL PROVISION (TRASH RECEPTACLE)	900.620	-			
								156	156	LF	SPECIAL PROVISION (DUCT BANK) (1 CONDUIT)	900.640	-			
								95	95	LF	SPECIAL PROVISION (DUCT BANK) (4 CONDUIT)	900.640	-			
								80	80	LF	SPECIAL PROVISION (DUCT BANK) (6 CONDUIT)	900.640	-			
								85	85	LF	SPECIAL PROVISION (ORNAMENTAL FENCE, 4 FEET)	900.640	2.0			
								4	4	LF	SPECIAL PROVISION (GATE FOR ORNAMENTAL FENCE, 4 FEET)	900.640	-			
								155	155	LF	SPECIAL PROVISION (VERTICAL GRANITE CURB, UNFINISHED)	900.640	5.3			
	0.25		0.25					0.5	1	LS	SPECIAL PROVISION (CONSTRUCTION VIBRATION AND CRACK MONITORING)	900.645	-			
								1	1	LS	SPECIAL PROVISION (FURNISH AND INSTALL STORM DRAIN PIPE)	900.645	-			
								1	1	LS	SPECIAL PROVISION (MAINTENANCE OF PEDESTRIAN TRAFFIC)	900.645	-			
								1	1	LS	SPECIAL PROVISION (REMOVE AND RESET EXISTING TIMBER DECK)	900.645	-			
								1	1	LS	SPECIAL PROVISION (TRENCHLESS PIPE) (48")	900.645	-			
								1	1	LU	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE) (N.A.B.I.)	900.650	-			
								1	1	LU	SPECIAL PROVISION (MAINTENANCE OF RAILROAD TRAFFIC) (N.A.B.I.)	900.650	-			
								285	285	SY	SPECIAL PROVISION (COBBLESTONE PAVERS)	900.675	2.7			
								860	860	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	7.3			
								700	700	SY	SPECIAL PROVISION (IMPRINTED CONCRETE SIDEWALK, 5 INCH)	900.675	6.2			
								475	475	SY	SPECIAL PROVISION (POND LINER, GEOMEMBRANE)	900.675	5.6			
								5750	5750	SY	SPECIAL PROVISION (PORTLAND CEMENT REINFORCED CONCRETE SIDEWALK, 5 INCH)	900.675	40.6			
								710	710	SY	SPECIAL PROVISION (PORTLAND CEMENT REINFORCED CONCRETE SIDEWALK, 8 INCH)	900.675	5.0			
											** DUFRESNE GROUP SPECIAL PROVISIONS **					
	250								250	CY	SPECIAL PROVISION (COMMON FILL)	900.608	-			
			50						50	CY	SPECIAL PROVISION (CONCRETE ENCASEMENT)	900.608	-			
	254								254	CY	SPECIAL PROVISION (EXCAVATION BELOW GRADE AND REFILL)	900.608	-			
	2								2	EACH	SPECIAL PROVISION (BOX CULVERT ROOF PANEL REPAIR)	900.620	-			
	2		6						8	EACH	SPECIAL PROVISION (BUTTERFLY VALVE WITH VALVE BOX) (16")	900.620	-			
	1								1	EACH	SPECIAL PROVISION (CLEANOUT) (6")	900.620	-			
			37						37	EACH	SPECIAL PROVISION (CORE WALL AND CONNECT SERVICE) (SEWER)	900.620	-			
			8						8	EACH	SPECIAL PROVISION (CORE WALL AND CONNECT SERVICE) (SPRINKLER)	900.620	-			
			25						25	EACH	SPECIAL PROVISION (CORE WALL AND CONNECT SERVICE) (WATER)	900.620	-			
			25						25	EACH	SPECIAL PROVISION (CORE WALL AND LEAVE STUB) (ROOF DRAIN)	900.620	-			
	20								20	EACH	SPECIAL PROVISION (CORE WALL AND LEAVE STUB) (SPRINKLER)	900.620	-			



REVISION	BY	DATE
1	DMP	5/9/2011

REVISION NO. 1: REMOVED ITEM 900.645 - SPECIAL PROVISION (MAINTENANCE OF EXISTING WASTEWATER FLOWS)



PROJECT NAME: **BARRE CITY**
PROJECT NUMBER: **FEGC F 026-1(34) C/2**

FILE NAME: z85b010_Quantity_Summary.xls
PROJECT MANAGER: G. BAKOS
DESIGNED BY: D. PECK / S. FOWLER
QUANTITY SHEET #5

PLOT DATE: 5/9/2011
DRAWN BY: D. PECK
CHECKED BY:
SHEET: 16 OF 339