



 PROPOSED DE-WATERING AREA

NOTES:

1. SILT FENCE INSTALLATION MAY REQUIRE PHASING TO MAXIMIZE EFFECTIVENESS. INSTALL AND/OR MOVE SILT FENCE AS CONSTRUCTION PROGRESSES TO OBTAIN THE GREATEST PREVENTION OF SEDIMENT TRANSPORT.
2. SEE SHEET 175 FOR EPSC LAYOUT PLAN SYMBOLOGY LEGEND

20 0 20
SCALE: 1" = 20' - 0"

PROJECT NAME:	ROYALTON	PLOT DATE:	08-OCT-2013
PROJECT NUMBER:	BRS 0147 (13)	DRAWN BY:	C. MOONEY
FILE NAME:	\BR 28\s86e055erobdr_28.dgn	DESIGNED BY:	L. BULLOCK
PROJECT LEADER:	C. CARLSON	CHECKED BY:	D. PETERSON
BRIDGE 28 EPSC CONSTRUCTION CONDITION		SHEET	173 OF 186