

R.O.W. PLANS

INDEX OF SHEETS

- 1 TITLE SHEET
- 2 LEGEND SHEET
- 3 DETAIL SHEET
- 4-6 LAYOUT SHEETS
- 7 PRELIMINARY INFORMATION SHEET
- 8-9 TYPICAL SECTIONS
- 10 TIE SHEET
- 11-12 PROFILE SHEETS
- 13-15 EPSC SHEETS

STATE OF VERMONT AGENCY OF TRANSPORTATION





PROPOSED IMPROVEMENT

TOWN OF PITTSFIELD, RUTLAND COUNTY
VERMONT ROUTE 100, BRIDGE 124

PROJECT LOCATION : BRIDGE IS LOCATED 3.5 MILES SOUTH OF JUNCTION VT 107 PITTSFIELD, VERMONT.
PROJECT DESCRIPTION : REPLACEMENT OF BRIDGE 124 WITH A NEW CONCRETE STRUCTURE ON NEW ABUTMENTS, INCLUDING RELATED APPROACH AND CHANNEL WORK.

LENGTH OF STRUCTURE : 80.84 FEET
LENGTH OF ROADWAY : 269.16 FEET
LENGTH OF PROJECT : 350.00 FEET
LENGTH OF ROW PROJECT : 578.00 FEET



PROJECT LOCATION
PITTSFIELD BRF 022-1(23)

**BEGIN ROW PROJECT
BRF 022-1(23)
STA. 129+25 LT 15.99'**

**BEGIN PROJECT
STA 130+50.00
(MM 2.4810)**

**BEGIN BRIDGE
STA 131+70.58**

**END BRIDGE
STA 132+51.42**

**END PROJECT
STA 134+00.00
(MM 2.5450)**

**END ROW PROJECT
BRF 022-1(23)
STA. 135+03 RT 25.82'**

CONVENTIONAL SYMBOLS

COUNTY LINE	
TOWN LINE	
LIMITS OF ACCESS	
POINT OF ACCESS	
FENCE LINE	
STONE WALL	
TRAVELED WAY	
GUARD RAIL	
RAILROAD	
SURVEY LINE	
CULVERT	
POWER POLE	
TELEPHONE POLE	
TREES	
CONTROL OF ACCESS	
PROPERTY LINE	
R.O.W. TAKING LINE	
SLOPE RIGHTS	
TOP OF CUT	
TOE OF SLOPE	

ALL DRIVES AS INDICATED ON PLANS
ARE SUBJECT TO PERMITS PURSUANT
TO TITLE 19 V.S.A. § 1111.

SURVEYED BY : RG (PC), PW & DB
SURVEYED DATE : 5/2012

DATUM

VERTICAL NAVD 88
HORIZONTAL NAD 83 (07)

SCALE 1" = 50' - 0"
50 0 50

THESE PLANS ARE SUBJECT TO SUCH ENGINEERING
CHANGES AS MAY BE REQUIRED BY THE FEDERAL HIGHWAY
ADMINISTRATION OR THE DIRECTOR OF PROGRAM
DEVELOPMENT.
CONSTRUCTION IS TO BE CARRIED ON IN ACCORDANCE
WITH THESE PLANS AND THE STANDARD SPECIFICATIONS
FOR CONSTRUCTION DATED 2011, AS APPROVED BY THE
FEDERAL HIGHWAY ADMINISTRATION ON JULY 20, 2011
FOR USE ON THIS PROJECT, INCLUDING ALL SUBSEQUENT
REVISIONS AND SUCH REVISED SPECIFICATIONS AND
SPECIAL PROVISIONS AS ARE INCORPORATED IN THESE
PLANS.

APPROVED RICHARD TETREAULT DATE 04-02-13
Director of Program Development

APPROVED ROBERT M. WHITE DATE 04-02-13
Chief of Right of Way

PITTSFIELD
BRF 022-1(23)

ROW SHEET 1 OF 15 SHEETS