

QUANTITY SHEET

**STATE OF VERMONT
AGENCY OF TRANSPORTATION**

										BRF 025-I(35)				APPROXIMATE SUMMARY OF QUANTITIES							
										FULL E&C	TRAINEESHIP	EROSION CONTROL	TEMPORARY EROSION CONTROL	BRIDGE	ROADWAY	TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING	
																		1	513.25		
																		1	513.40		
																		43	514.10	0.5	
																		60	516.10		
																		636	519.20		
																		37	524.11		
																		271	525.50		
																		1	528.11		
																		280	529.10		
																		1	529.15		
																		12	531.10		
																		1	531.10		
																		** BEGIN OPTION PIPES **			
																		90	601.0415		
																		90	601.0215		
																		90	601.0815		
																		90	601.2615		
																		3	601.6015		
																		3	601.6215		
																		3	601.6815		
																		3	601.7015		
																		** END OPTION PIPES **			
																		3	604.25		
																		2	604.40	EST.	
																		1	604.412	EST.	
																		2	604.42	EST.	
																		225	605.10	EST.	
																		50	605.20	EST.	
																		2	605.95	EST.	

PROJECT: CHESTER	PROJECT NO.: BRF 025-I(35)
DESIGN FILE NAME: M:\1549100 VAOT-Chester Curv\HWY\DRAW\zfi34frm.dgn	PLOT DATE: 04-JUN-2003
IPARM FILE NAME: zfi34qs2.i	SURVEY DATE: 8/90
SURVEYED BY: SHERIDAN	DRAWN BY: L. BULLOCK
SQUAD LEADER: PORTALUPI	SHEET: 7 OF 79