APPROXIMATE SUMMARY OF QUANTITIES

* – POSSIBLE ON-PROJECT STAGING AREA

			STAGING AREA *	CITY WATER AND SEWER NON-PART.	CITY WATER AND SEWER PART.	E & C	EROSION CONTROL	ROADWAY PARTIC.	TRAINING	STRUCTURES	LANDSCAPING
								55			
								55			
								1,000			
								1,000			
								55			
								10,500			
											75
								150			
								15			
							30				
								100			
										400	
								8,500			
								12,500			
								10			
								250			
								9			
								4			
								6,500			
								900			
								300			
								150			
			1,200				2,700	3,800			
								500			
								800			
								100			
								1,000			
				1.6	0.4						
				560							
				160							
					70						
					60						
				560	40						
				2,340	260						
				1							
				284	76						
				140							
				35	10						
				92	28						

QUANTITY GRAND TOTAL	UNIT	DESCRIPTION OF ITEMS	ITEM NUMBER	ROUNDING
55	HR	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	608.25	EST
55	HR	POWER BROOM RENTAL	608.30	EST
1,000	HR	POWER BROOM RENTAL, TYPE II	608.31	EST
1,000	HR	TRUCK RENTAL	608.37	EST
55	HR	LOADER RENTAL, TYPE I	608.40	EST
10,500	MGAL	DUST CONTROL WITH WATER	609.10	204
75	MGAL	DUST CONTROL WITH WATER (MOD)	609.10	EST
150	Ton	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	609.15	36
15	CY	STONE FILL, TYPE I	613.10	3
30	CY	STONE FILL, TYPE I (MOD)	613.10	3
100	CY	STONE FILL, TYPE II	613.11	14
400	CY	STONE FILL, TYPE III	613.12	65
8,500	LF	GRANITE SLOPE EDGING	616.20	233
12,500	LF	CAST-IN-PLACE CONCRETE CURB, TYPE B	616.28	292
10	TON	BITUMINOUS CONCRETE CURB, TYPE A	616.30	8
250	TON	BITUMINOUS CONCRETE CURB, TYPE A (MOD)	616.30	20
9	EA	RELOCATE MAILBOX SINGLE SUPPORT	617.10	–
4	EA	RELOCATE MAILBOX MULTIPLE SUPPORT	617.12	–
6,500	SY	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	618.10	135
900	SY	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	618.11	88
300	TON	BITUMINOUS CONCRETE SIDEWALK (MOD.)	618.15	19
150	LF	REMOVAL OF EXISTING FENCE	620.55	45
7,700	LF	SNOW FENCE	620.70	150
500	LF	SNOW FENCE (MOD)	620.70	–
800	LF	REMOVAL AND DISPOSAL OF GUARDRAIL	621.80	15
100	EA	REMOVAL AND DISPOSAL OF GUIDE POSTS	621.81	1
1,000	LF	TEMPORARY TRAFFIC BARRIER	621.90	EST
2	MFBM	INSULATION BOARD	622.10	–
560	LF	SLEEVES FOR UTILITIES (16" & 20" STEEL)	625.10	–
160	LF	SLEEVES FOR UTILITIES (4" SCH. 80 PVC)	625.10	–
70	LF	PVC SEWER PIPE (4")	628.35	16
60	LF	PVC SEWER PIPE (6")	628.35	14
600	LF	PVC SEWER PIPE (8")	628.35	24
2,600	LF	PVC SEWER PIPE (12")	628.35	44
1	LS	TRANSFER TO NEW SYSTEM – SANITARY SEWER	628.42	–
360	LF	SEAMLESS COPPER WATER TUBE (3/4" or 1")	629.23	–
140	LF	SEAMLESS COPPER WATER TUBE (1 1/2")	629.23	–
45	LF	SEAMLESS COPPER WATER TUBE (2")	629.23	–
120	LF	DUCTILE IRON PIPE, CEMENT-LINED (MOD)(6" CL-51)	629.24	–

QUANTITY SHEET

STATE OF VERMONT
AGENCY OF TRANSPORTATION

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	DESCRIPTION OF ITEMS

TYPE OF CONSTRUCTION

STATIONS FROM	STATIONS TO	PAVEMENT WIDTHS 74'-0" C – C	TAPER						EQUATIONS +	EQUATIONS –
TOTALS		5,680'								

STATIONS	FEET	MILES	REMARKS
TOTALS	7,303	1.39	

PROJECT NAME: SHELBURNE
PROJECT NUMBER: NH-EGC-019=4 (28)
4/4/03

QUANTITY DRAWING NO. 3
SHEET 16 OF 283 SHEETS