



CONSTRUCTION APPROACH SIGNING

SEE STD. E-100M E-103M FOR SIGN PLACEMENT

LEGEND
 RWA = ROAD WORK AHEAD
 RW500 = ROAD WORK 500 FEET
 EW = END WORK
 RWN = ROAD WORK NEXT 8 MILES

THE RESIDENT ENGINEER, AT HIS OR HER DISCRETION,
 MAY ELIMINATE CONSTRUCTION APPROACH SIGNING AT
 DEAD END LOCATIONS

NOTE: TWO (2) PORTABLE CHANGEABLE MESSAGE SIGNS WILL BE PROVIDED FOR USE ALONG THIS PROJECT. THE PLACEMENT OF THESE MESSAGE SIGNS AS WELL AS THEIR MESSAGE WILL BE APPROVED BY THE RESIDENT ENGINEER. THIS QUANTITY IS PAID FOR AS ITEM 641.15, PORTABLE CHANGEABLE MESSAGE SIGN.

THE CONTRACTOR SHALL INCLUDE A CONSTRUCTION SIGN APPROACH PACKAGE FOR EXPECTED LANE CLOSURES AND WORK ZONE SPEED REDUCTIONS IN COMPLIANCE WITH STANDARD E-103M. PAYMENT FOR PROVIDING THIS PACKAGE SHALL BE INCIDENTAL TO ITEM 641.10, TRAFFIC CONTROL.

LIST OF
CONSTRUCTION SIGNS

TOWN HIGHWAY	RWA	RW500	EW	RWN
MARSHFIELD				
BEGIN PROJECT	2	2	1	1
TH #60	1		1	
TH #57	1		1	
TH #56	1		1	
TH #49	1		1	
TH #48	1		1	
TH #55	1		1	
TH #38	1		1	
TH #33	1		1	
TH #35	1		1	
TH #25	1		1	
TH #2	1		1	
TH #9	1		1	
TH #70	1		1	
TH #69	1		1	
TH #27	1		1	
VT ROUTE 215	1		1	
TH #28	1		1	
VT ROUTE 232	1		1	
CABOT				
END PROJECT	2	2	1	1
TOTALS	22	4	20	2

DATUM
 VERTICAL N/A
 HORIZONTAL N/A



CONSTRUCTION APPROACH SIGNING

DESIGNED BY BCE/PJM DATE 7-02
 DRAWN BY C.E.A., INC. DATE 7-02
 DESIGN FILE NO. /pave/98b090/pb090.dgn
 PRF FILE pb090cas.1 DATE PLOTTED 09-MAY-2008
 PROJ. NAME: **MARSHFIELD - CABOT**
 PROJ. NO.: **NH 2104(1)S**
 SHEET **60** OF **60** SHEETS