STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET

Metric

APPROXIMATE SUMMARY OF QUANTITIES

R.O.W.		NON FEDERAL PARTICIPATING	EMPLOYEE TRAINEESHIP	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
		-	-	-	2800	2800	m	REMOVAL AND DISPOSAL OF GUARDRAIL	621.80	104.2
		-	-	-	3	3	EA	REMOVAL AND DISPOSAL OF GUIDE POSTS	621.81	-
		-	-	-	800	800	HR	UNIFORMED TRAFFIC OFFICERS	630.10	EST.
		-	-	-	5700	5700	HR	FLAGGERS	630.15	EST.
		-	-	-	1	1	LS	FIELD OFFICE - ENGINEERS	631.10	-
		-	-	-	1	1	LS	TESTING EQUIPMENT - CONCRETE	631.16	-
		-	-	-	1	1	LS	TESTING EQUIPMENT - BITUMINOUS	631.17	-
		-	-	-	1	1	LS	FIELD OFFICE - TELEPHONE (NOT A BID ITEM)	631.25	-
		-	520	-	-	520	HR	EMPLOYEE TRAINEESHIP	634.10	-
		-	-	-	1	1	LS	MOBILIZATION/DEMOBILIZATION	635.11	-
		-	-	-	1	1	LS	TRAFFIC CONTROL	641.10	-
		-	-	-	1	1	LS	PUBLIC RELATIONS OFFICER	641.12	-
		-	-	-	3	3	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-
		-	-	-	25600	25600	m	DURABLE 100 mm WHITE LINE (THERMOPLASTIC)	646.40	834
		-	-	-	23300	23300	m	DURABLE 100 mm YELLOW LINE (THERMOPLASTIC)	646.41	780
		-	-	-	40	40	m	DURABLE 200 mm WHITE LINE (THERMOPLASTIC)	646.42	-
		-	-	-	40	40	m	DURABLE 600 mm STOP BAR (THERMOPLASTIC)	646.46	1.9
		-	-	-	60	60	EA	DURABLE LETTER OR SYMBOL (THERMOPLASTIC)	646.50	-
		-	-	-	10	10	m	DURABLE CROSSWALK MARKINGS WITH DIAGONAL LINES (MOD.)	646.51	1.6
		-	-	-	25600	25600	m	TEMPORARY 100 mm WHITE LINE	646.60	834
		-	-	-	23300	23300	m	TEMPORARY 100 mm YELLOW LINE	646.61	796
		-	-	-	35	35	m	TEMPORARY 600 mm STOP BAR	646.66	0.2
		-	-	-	56	56	EA	TEMPORARY LETTERS OR SYMBOLS	646.70	-
		-	-	-	10	10	m	TEMPORARY CROSSWALK MARKINGS WITH DIAGONAL LINES	646.71	1.6
		-	-	-	1080	1080	EA	LINE STRIPING TARGETS	646.76	40
		-	-	-	30	30	kg	SEED	651.15	EST.
		-	-	-	230	230	kg	FERTILIZER	651.18	EST.
		-	-	-	2	2	t	AGRICULTURAL LIMESTONE	651.20	EST.
		-	-	-	2	2	t	HAY MULCH	651.25	EST.
		-	-	-	25	25	m^3	TOPSOIL	651.35	EST.
		-	-	-	2000	2000	m^2	EROSION MATTING	654.10	EST.
		-	-	-	3	3	m^2	TRAFFIC SIGNS, TYPE A	675.20	0.13
								BEGIN OPTION ITEMS		
		-	-	-	55	55	m	FLANGED CHANNEL SIGN POST	675.301	4.4
		-	-	-	55	55	m	SQUARE TUBE SIGN POST AND ANCHOR	675.341	4.4
								END OPTION ITEMS		
		-	-	-	15	15	EA	REMOVING SIGNS	675.50	-
		-	-	-	5	5	EA	ERECTING SALVAGED SIGNS	675.60	-
		-	-	-	40	40	EA	DELINEATORS WITH STEEL POSTS	676.10	-
		-	-	-	1	1	LU	PRICE ADJUSTMENT, FUEL	690.50	-

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATIONS		PAVEMENT WIDTHS			EQUATIONS				REMARKS
FROM	TO				+	-			
TOTALS									

21-DEC-2006 15:29

PROJECT NAME ROCHESTER-GRANVILLE
PROJECT NUMBER AC STP 2124(1)S /pave/98b180/pb180.dgn pb180qs2.1

SHEET 5 OF 49 SHEETS