STATE OF VERMONT
AGENCY OF TRANSPORTATION

# QUANTITY SHEET 3

VAOT Metric

## SUMMARY OF ESTIMATED QUANTITIES

| EMPLOYEE TRAINEESHIP | BRIDGE | ROADWAY | QUANTITIES GRAND TOTAL | UNIT | ITEMS | ITEM NUMBER | RND |
|---|---|---|---|---|---|---|---|
| | | 100 | 100 | m | TEMPORARY 150 mm WHITE LINE | 646.614 | 7 |
| | | 100 | 100 | m | TEMPORARY 150 mm YELLOW LINE | 646.615 | 3 |
| | | 155 | 155 | m | TEMPORARY 600 mm STOP BAR | 646.66 | 1 |
| | | 98 | 98 | EA | TEMPORARY LETTERS OR SYMBOLS | 646.70 | 0 |
| | | 35 | 35 | m | TEMPORARY CROSSWALK MARKINGS W/ DIAGONAL LINES | 646.71 | 1 |
| | | 6990 | 6990 | EA | LINE STRIPING TARGETS | 646.76 | 71 |
| | | 350 | 350 | m2 | GEOTEXTILE UNDER STONE FILL | 649.31 | 30 |
| | | 45 | 45 | kg | SEED | 651.15 | EST. |
| | | 300 | 300 | kg | FERTILIZER | 651.18 | EST. |
| | | 3 | 3 | t | AGRICULTURAL LIMESTONE | 651.20 | EST. |
| | | 3 | 3 | t | HAY MULCH | 651.25 | EST. |
| | | 20 | 20 | m3 | TOP SOIL | 651.35 | EST. |
| | | 2500 | 2500 | m2 | EROSION MATTING | 654.10 | EST. |
| | | 27 | 27 | m2 | TRAFFIC SIGNS, TYPE A | 675.20 | 0.63 |
| | | | | | BEGIN OPTION ITEMS | | |
| | | 190 | 190 | m | FLANGED CHANNEL SIGN POSTS | 675.301 | 1.75 |
| | | 190 | 190 | m | SQUARE TUBE SIGN POSTS & ANCHOR | 675.341 | 1.75 |
| | | | | | END OPTION ITEMS | | |
| | | 62 | 62 | EA | REMOVING SIGNS | 675.50 | 0 |
| | | 11 | 11 | EA | ERECTING SALVAGED SIGNS | 675.60 | 0 |
| | | 94 | 94 | EA | DELINEATORS W/ STEEL POSTS | 676.10 | 0 |
| | | 10 | 10 | EA | REMOVAL OF EXISTING DELINEATORS | 676.12 | EST. |
| | | 1 | 1 | LU | PRICE ADJUSTMENT, FUEL (N.A.B.I.) | 690.50 | 0 |

## DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

## DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

PROJECT : HARTFORD - ROYALTON

PROJECT NO.: STP 2121(I)S

DESIGN FILE NAME: /pave/98cl74/pcl74.dgn
IPARM FILE NAME: pcl74qs03.I
PLOT DATE: 21-MAR-2007 09
SURVEYED BY: CLD ENGINEERS INC
SURVEY DATE: 8/99
SQUAD LEADER: WRH
DRAWN BY: MPS
SHEET: 7 OF 64