STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET #2

APPROXIMATE SUMMARY OF QUANTITIES

R.O.W.	EMPLOYEE TRAINEESHIP	FULL CE	GOV'T PARTICIPATING BRIDGE	GOV'T PARTICIPATING ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
				~~1,100~~	~~1,100~~	~~HR~~	~~UNIFORMED TRAFFIC OFFICERS~~	~~630.10~~	~~EST~~
				1,700	1,700	HR	FLAGGERS	630.15	EST
		1			1	LS	FIELD OFFICE - ENGINEERS	631.10	--
		~~1~~			~~1~~	~~LS~~	~~TESTING EQUIPMENT - CONCRETE~~	~~631.16~~	~~--~~
		1			1	LS	TESTING EQUIPMENT - BITUMINOUS	631.17	--
		1			1	LU	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.25	EST
	~~520~~				~~520~~	~~HR~~	~~EMPLOYEE TRAINEESHIP~~	~~634.10~~	~~EST~~
				1	1	LS	MOBILIZATION/DEMOBILIZATION	635.11	EST
				1	1	LS	TRAFFIC CONTROL	641.10	EST
				115,600	115,600	FT	DURABLE 4 IN WHITE LINE (THERMOPLASTIC)	646.40	--
				115,600	115,600	FT	DURABLE 4 IN YELLOW LINE (THERMOPLASTIC)	646.41	--
				327 ~~180~~	327 ~~180~~	FT	DURABLE 24 IN STOP BAR (THERMOPLASTIC)	646.46	--
				65	65	EA	DURABLE LETTER OR SYMBOL (THERMOPLASTIC)	646.50	--
				~~231,200~~ |2045|	~~231,200~~ |2045|	FT	TEMPORARY 4 IN WHITE LINE (PAINT)	646.60	EST
				~~231,200~~	~~231,200~~	FT	TEMPORARY 4 IN YELLOW LINE (PAINT)	646.61	EST
				~~360~~	~~360~~	~~FT~~	~~TEMPORARY 24 IN STOP BAR (PAINT)~~	~~646.66~~	~~EST~~
				~~130~~	~~130~~	~~EA~~	~~TEMPORARY LETTER OR SYMBOL (PAINT)~~	~~646.70~~	~~--~~
				2,000	2,000	EA	LINE STRIPING TARGETS	646.76	EST
				||745.3 ~~4,100~~	||745.3 ~~4,100~~	SY	GEOTEXTILE UNDER STONE FILL	649.31	~~40~~
				260 ~~120~~	260 ~~120~~	LB	SEED	651.15	EST
				2150 ~~1,000~~	2150 ~~1,000~~	LB	FERTILIZER	651.18	EST
				6.84 ~~4~~	6.84 ~~4~~	T	AGRICULTURAL LIMESTONE	651.20	EST
				8.54 ~~4~~	8.54 ~~4~~	T	HAY MULCH	651.25	EST
				48 ~~200~~	48 ~~200~~	CY	TOPSOIL	651.35	EST
				5874.35 ~~1,850~~	5874.35 ~~1,850~~	SY	EROSION MATTING	654.10	~~15~~
				226.57 ~~230.0~~	226.57 ~~230.0~~	SF	TRAFFIC SIGNS, TYPE A	675.20	~~3.43~~
							- BEGIN OPTION ITEMS -		
				561.5 ~~630~~	561.5 ~~630~~	FT	FLANGED CHANNEL SIGN POSTS	675.301	~~EST~~
				~~630~~	~~630~~	~~FT~~	~~SQUARE TUBE STEEL POSTS AND ANCHORS~~	~~675.341~~	~~EST~~
							- END OPTION ITEMS -		
				55 ~~50~~	55 ~~50~~	EA	REMOVING SIGNS	675.50	--
				6 ~~1~~	6 ~~1~~	EA	ERECTING SALVAGED SIGNS	675.60	--
				66 ~~64~~	66 ~~64~~	EA	DELINEATORS W/STEEL POSTS	676.10	~~EST~~
				1	1	EA	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	EST

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATIONS FROM	STATIONS TO	PAVEMENT WIDTHS			EQUATIONS +	EQUATIONS -	FEET	MILES	REMARKS

TOTALS

QUANTITY SHEET #2

PROJECT NAME **CAMBRIDGE - BELVIDERE**
PROJECT NUMBER **STP 2219(1)S** p99c190.dgn

DATE PLOTTED 12-DEC-2008 09

SHEET **6** OF **37** SHEETS