STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET

VAOT Metric

SUMMARY OF ESTIMATED QUANTITIES

					BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NUMBER	RND
						23,025	23,025	M	DURABLE 100 mm WHITE LINE	646.40	
						20,190	20,190	M	DURABLE 100 mm YELLOW LINE	646.41	
						136	136	M	DURABLE 600 mm STOP BAR	646.46	
						91	91	EA	DURABLE LETTER OR SYMBOL	646.50	
						~~20~~ 28	~~20~~ 28	M	DURABLE CROSSWALK MARKING W/DIAGONAL LINES	646.51	
						21,164.36	21,164.36				
						~~23,025~~	~~23,025~~	M	TEMPORARY 100 mm WHITE LINE	646.60	
						24,398.59	24,398.59				
						~~20,190~~	~~20,190~~	M	TEMPORARY 100 mm YELLOW LINE	646.61	
						~~136~~ 0	~~136~~ 0	M	TEMPORARY 600 mm STOP BAR	646.66	
						~~91~~ 0	~~91~~ 0	EA	TEMPORARY LETTERS OR SYMBOLS	646.70	
						~~20~~ 0	~~20~~ 0	M	TEMPORARY CROSSWALK MARKING W/DIAGONAL LINES	646.71	
						819	819				
						~~960~~	~~960~~	EA	LINE STRIPING TARGETS	646.76	
						7761.6	7761.6				
						~~5825~~	~~5825~~	SM	GEOTEXTILE UNDER STONE FILL	649.31	
						38.6	38.6				
						~~20~~	~~20~~	KG	SEED	651.15	EST
						90.6	90.6				
						~~120~~	~~120~~	KG	FERTILIZER	651.18	EST
						+ 0	+ 0	T	AGRICULTURAL LIMESTONE	651.20	EST
						+ 2.3	+ 2.3	T	HAY MULCH	651.25	EST
						20	20	CM	TOPSOIL	651.35	EST
						3134.8	3134.8				
						~~2610~~	~~2610~~	SM	EROSION MATTING	654.10	
						28.21	28.21				
						~~30~~	~~30~~	SM	TRAFFIC SIGNS, TYPE A	675.20	0.98
									BEGIN OPTION ITEMS		
						~~220~~	~~220~~	M	FLANGED CHANNEL SIGN POST	675.301	3.4
						~~220~~	~~220~~	M	~~SQUARE TUBE SIGN POSTS AND ANCHOR~~	~~675.341~~	~~3.4~~
									END OPTION ITEMS		
						~~46~~ 59	~~46~~ 59	EA	REMOVING SIGNS	675.50	
						27	27	EA	DELINEATORS W/STEEL POSTS	676.10	

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: CAMBRIDGE
PROJECT NUMBER: STP 2218(1)S

FILE NAME: _/pave/99c188/99c188.dgn
PROJECT LEADER: WOOLAVER
DESIGNED BY: LOCKE
RECORDED BY: LOCKE
PLOT DATE: 14-FEB-2006 16:4
DRAWN BY: LOCKE
CHECKED BY: PAVT MGMT
SHEET 5 OF 28