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REMOVING SIGNS

TEMPORARY AND DURABLE 100 mm YELLOW LINE W/ CL BREAKS FOR TH’S

TEMPORARY AND DURABLE 100 mm WHITE LINE

TEMPORARY AND DURABLE 600 mm STOP BAR

8 EACH

STA. 0+300.00 - STA. 0+456.00 LT & RT (VT 108 APPROACH)

STA. 13+800.00 - STA. 14+200.00 LT & RT (MAINLINE)

STA. 13+800.00 - STA. 14+200.00 LT & RT (MAINLINE)

STA. 0+300.00 - STA. 0+456.00 LT & RT (VT 108 APPROACH)

TEMPORARY AND DURABLE LETTERS OR SYMBOLS

STA. 13+920.00 LT (STOP)

STA. 13+936.00 RT (STOP)

STA. 0+410.00 LT (STOP)STA. 13+921.20 LT 

STA. 13+934.80 RT 

STA. 0+411.20 LT 

STA. 0+350.827 RT  CL T-5

STA. 0+328.297 LT  CL T-53

STA. 14+123.216 RT  CL T-55

STA. 0+350.827 RT  EDGE LINES T-5

STA. 0+328.297 LT  EDGE LINES T-53

STA. 14+123.216 RT  EDGE LINES T-55

STA. 0+350.827 RT  T-5 (STOP)

STA. 0+328.297 LT  T-53 (STOP)

STA. 14+123.216 RT  T-55 (STOP)STA. 0+350.827 RT T-5 

STA. 0+328.297 LT T-53 

STA. 14+123.216 RT T-55 

STA. 0+354.43 RT

STA. 0+354.43 RT

STA. 0+347.23 RT

STA. 0+331.90 LT

STA. 0+324.70 LT

STA. 0+331.90 LT

STA. 14+119.62 RT

STA. 14+126.82 RT

STA. 14+126.82 RT

STA. 13+936.00 LT

STA. 13+936.00 RT

STA. 13+920.00 LT

STA. 0+410.00 LT
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AHEAD

STA. 14+154.18 RT
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KML       

SHEET       OF

/pave/99c188/99c188.dgn   

SMH

SMH

WSO

WSO

SMH

WSO (3)
REHABILITATION OF DI, CB, OR MH, CLASS I

STA. 13+908.00 LT 

STA. 13+947.00 RT 

STA. 14+030.12 LT 

STA. 14+072.12 LT 

STA. 14+129.22 RT 

STA. 14+131.12 RT 

STA. 14+140.12 LT 

STA. 0+344.83 RT 
STA. 0+334.30 LT 

STA. 0+322.30 RT 

CHANGING ELEVATION OF SEWER MH

STA. 13+902.00 RT 

STA. 14+126.22 RT (CARLTON AVE)

STA. 0+309.34 LT 

ADJUST ELEVATION OF VALVE BOX

STA. 14+035.12 LT (1 EA-WSO)

STA. 14+123.22 RT (CARLTON AVE)

(3 EA-WSO)

STA. 0+350.83 LT (1 EA-WSO)

STA. 0+328.30 LT (MAPLE ST)

(1 EA-WSO)

SMH

SMH

SMH

WSO 

WSO 

WSO 

HYD.

STA. 13+810.00 RT & LT

STA. 13+870.00 RT 

STA. 13+940.00 LT (1 EA-WSO)

STA. 0+400.00 LT (1 EA-WSO)

OUTSIDE COLD PLANE LIMIT

STA. 13+900.00 LT. STA. 13+820.00 LT.
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