STATE OF VERMONT
AGENCY OF TRANSPORTATION

i. ALL MATERIALS AND CONSTRUCTICH SHALL COMFORM TO THE STATE OF VERMONT on GPHER ELEMENT THAT MUST BE REPLACED, THE ITEM 522.20 STRUCTURAL
AGERCY OF TRANSPORTATICN STANDARD SFECIFICATIONS FOR COMSTRUCTION DATED LUMBER TIMBER - UNTREATED WILL BE USED. SPFECIES TO BE EASTERN SPRUCE,
2001 ITS TATEST REVISICNS AND THE AASHIO STANDARD SPECIFICATICHS FOR GRADE 1. THIS WORK REQUIRES AFPROVAL FROHM THE PROJECT MANAGER PRICR TO
HIGHWAY AND BRIDGES DATED 1996 AND ITS LATEST REVISICHS. ITS USE.

2. ALL IHFORMATION PROVIDED It THE PLANS SHALL BE CHECKED AND VERIFIED

PRIOR T COMMERCING THE WORK. ALL QUANTITIES HAVE BEEN ESTIHATED.

3. THE ITEM 665.1%5 "REMOVE EXISTING ROOFING" 1HCLUDES TEE COST OF REMOYILG
FORTIONS OF THE SLATE ROOF AS WELL AS AMY WNSUITABLE SHEATHING, OR OTHER
DECAYED EQOUF MEMBERS AS ORDERED BY THE ENGINEER. RN ESTIMATE OF THIS
QUANTITY TS PROVIDED OGN SHERT 3. ALL REMOVED SLATE SHALL BE MNEATLY
PILED AT THE BRIDGE SITE UNTIL IS REIMSTALLED. TBE SLATE THAT WI1LL BE
REINSTALIED SHALL BE CLEANED PROPERLY FRIOR TO INSTALLIihG AND THIS WORK
WILL BE SUBSIDIARY 7O ITEM 665.16.

4. THE 1TEM STRUCTURAL LUMBER - WNITREATED (522.20) SHALL BE USED TO
REPLACE ROTTEN OR DAMAGED ROOF SHEATHIHG. THE QUANTETIES BESTIMATED (11 SHERTY
4 ARE ESTIMATES BASED ON VISUAL INSPECTICN AHND REPRESENT ABOUT 253 OF THE
ROOF AREA, THAE LUMBER USED SHALL BE SPECIES = EASTERH SPRUCE, GRADE HO. 1
OR BETTER. THE MATERIAL USED SHALL BE ROUSH SAWH AND CLOSELY RESEMBLE
THE DIMENSIONS (RIDTH AND THICKNESS) OF THE HMATERIAL BEING REPLACED. ONLY
AREAS WITH DAMAGED SLATES AND/OR SHEATHING WILI HAVE SLATES REMOVED AMD BE
REPATIRED. GALVANIZED WOOD SCREWS SHALL BE USED; TO BE SURSIDIARY TO
ITEM 522.20.

a. THE BRIDGE CAN NOU BE CLOSED DURING CONSTRUCTION WORK.

6. THE CONTRACTOR WILL PROVIDE THE TOWH WRITTEN NOTICE A MINIMUM OF 3 WEEKS
PRIOR TO THE ANTICIPATED START OF WORK. THE CONTACT FERSCH IS5 JIH O'GORMAN,
THE TONN MANAGER. HE MAY BE CONTACTED AT BHOHE (802) 483-6500 EXTENSICH 20
oR IN WRITING AT P.0. BOX 10, PITTSFORD, VT 03763.

7. ALL WORK IS TO BE COMPLETED WITHIN THE AVAILABLE TOWNH-URNED RIGHT-OF-¥AY
OF 3 ROD. THE R.O.W IS ASSUMED TO BE CENTERED ABOUT THE CENTER
LTHE OF THE BRIDGE. KO PROVISIONS HAVE BEEN MADE TO GO OUTSIDE THE
EXISTING RIGHT-OF-WAY. SHOULD THE COHTRACTOR REQUIRE ANY ADDITIOHAL R.O.H.
IT WILL BE THE RESPOHSIBILITY OF THE CONTRACTOR TO OBTAIMN ALL EASEMENITS .

8. IT I5 ANTICIPATED THAT N0 WORK WILL TAKE PLACE WITHIN THE AVFECTED
STREAMBEDS. SHOULD THE CONTRACTORS REQUIRE AHY WORK IH THE STREAM, SUCH AS
ERECTING STAGING, IT WILL BE THE RESPOISIBILITY OF THE CONTRACTOR TO
OBTATH ALL PERMITS.

9. GREAT CARE SHALL BE TAXEM BY THE CONTRACTOR TO FREVENT ANY MATERIAL FTROGH
ENTERING THE AFFECTED STREAMBEDS PER SECTIQ! 105 OF THE STANDARD
SPECIFICATIONS FOR CONSTRUCTION, ANY MATERIAL THAT DOES FRSCAEG THE
CONTRACTORS CONTATIMENT SYSTEM WILL BE RECGVERED IMMEDIATELY

10. IT IS NOT ANTICTPATED THAT ANY UTILITIES WILL REQUIRE ADJUSTHENT.
THE CONTRACTOR 1§ CAUTICHED T0O PROVECT THESE FACILITIES FROM DAMAGE. ALL
DAMAGE TO UTILITIES AS RESULT OF THE CONTRACTORS OPERATIONS WILL BE
REPAIRED AT 1O COST TO THE STATE. SHOULD THE CONTRACTOR DESIRE UTILITY
RELOCATIONS FOR THEIR OWil BEMEFIT, ALL COS5T3 WILL BE TAE CCYTRACTORS
RESPONSIBILITY

11. ALL WORK SHALL PROCEED TH A CAREFUL, ORDERLY MANHER 50 THAT THE
HISTORIC STRUCTURE 15 NOT DAMAGED IN AHY WAY. THE CONTRACTOR id
RESPONSIBLE FOR REPAIRING ALL DAMAGE TO THE STRUCTURE AS A RESULT OF
THEIR OPERATIONS AT KD COST 70 THE STATE. ALL DAMAGE WILL BE REFPORTED
TO THE PAROJECT MANAGER TMMEDIATELY AND NO REPAIRS WILL BE HADE UNTIL
ABPROVED BY THE STATE-

12. ALL TRAFFIC CONTROL DEVICES, INCLUDING BUT NOT LIMITED TO SIGHS,
BARREL3, BARRICADES, CONES, BARRIERS, NRCESSARY FOR MATHTEHANCE OF TRATFIC
DURING COMSTRUCTICH WILL BE PAID UNDER ITEM 641.10 TRAFFIC CONTROL
AS DETAILED IN STANDARDS 100 AND 100A.
THE CONTRACTOR SHALL SUBMIT THE TRAFFIC CONTROL PLAN FOR REVIEW.

13. ANY SLATE REMOVED BUT MOT REINSTALLED SHALL BECCHME THE PROPERTY OF THE TOHH.

14. ONCE WORK HAS BEGUN IT WILL BE DOHE CGNTINUOUSLY, WITH THE LHTEHNT L4}
MINIMIZING HOW LONG THE BRIDGE 1S UNDER CONSTRUCTION. THIS MEZANS THE REMOVAL
OF SLATE AND REPAIR OF SHEATHIRG WILL PROGRESS ON A CONTINUOGUS BASIS. OHCE
THE CONTRACTOR STARTS , THE COMTRACTOR IS REQUIRED TO CONTIHUE WORKING
(A MINTMUM OF 5, EIGHT HOUR DAYS PER WEEK) WITLIL THE ®ORK IS COMPLETED. THE
BRIDGE WILIL: BE FROTECTED AGAINST THE ELEMENTS AT ALL TIME. OGKE THE ROOF
REMOVAL BEGINS, THE CONTRACTOR WILL KEEP THE RCOr CGVERED WITH WATERPROOFE
¢ARPS WNTIL SUCH TIME AS WORK IS CCHMPLITED. PAYMRNT ¥OR THE PROTECTIVE
COVERING IS INCLUDED IN THE 1TEM 665.16 AHD THE ITEM £65.17.

15. THE INTEHT OF THE PROJECT IS REFAIR THE ROOF WHERE DEFICIENT. THES WORK
SEQULD BE ACCCOMPLISHED WITHOUT HAVING TO PERFORM STRUCTURAL REPAILRS TO
THE ROOF SYSTEM. TH THE EVENT THAT THE CONTRACTOR ENCOUNYERS A ROOF RAFTER
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