



**RIPLEY ROAD BRIDGE  
CLOSED AHEAD  
FOLLOW DETOUR**

**RIPLEY ROAD BRIDGE  
CLOSED AHEAD  
FOLLOW DETOUR**

**RIPLEY ROAD BRIDGE  
CLOSED AHEAD  
FOLLOW DETOUR**

NOTE:  
1. THE CITY OF RUTLAND SHALL SUPPLY, INSTALL AND MAINTAIN ALL SIGNS AND POSTS ASSOCIATED WITH THE DETOUR SHOWN ON THIS PLAN. THIS PLAN IS PROVIDED FOR INFORMATION ONLY AS IT IS THE CITY OF RUTLAND'S RESPONSIBILITY TO DETOUR TRAFFIC AROUND THE PROJECT SITE. THE CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE, INSTALL AND MAINTAIN ALL SIGNS AND POSTS ASSOCIATED WITH THE WORK AREA. THESE SIGNS INCLUDE, BUT ARE NOT LIMITED TO, ONE-LANE CLOSURES, FLAGGERS, UTILITY WORK OR OTHER SIMILAR CONSTRUCTION OPERATIONS. PAYMENT TO THE CONTRACTOR FOR THIS WORK WILL BE INCLUDED UNDER THE APPROPRIATE 900.645 SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) CONTRACT ITEM.

**LEGEND**  
[Hatched box symbol] - WORK AREA

<b>BRIDGE NO. 17 CLOSURE DETOUR PLAN</b>	PROJECT NAME: RUTLAND CITY	PLOT DATE: 6/30/2014
	PROJECT NUMBER: BRF 3000(19) & BRF 3000(16)	DRAWN BY: D.M.D.
	PROJECT LEADER: M.D.S.	CHECKED BY: P.M.P.
	DESIGNED BY: D.M.D.	SHEET 13 OF 245
DWG. NO.: BCDP-2		

FILE NAME = W:\P\Projects\VT\2015\CADD\MSTN\08\_0916\ecmsul\anta\208\_0916bcdp2.dgn  
DATE/TIME = 6/30/2014  
USER = 4916