

BOX BEAM GUARDRAIL  
STA. 497+23.41 TO 499+25 LT

CAST-IN-PLACE CONCRETE CURB, TYPE B  
STA. 497+65 TO 499+25 RT

STONE FILL, TYPE III  
STA. 497+50 TO 499+25 LT

GEOTEXTILE UNDER STONE FILL  
STA. 497+50 TO 499+25 LT

GRUBBING MATERIAL  
STA. 497+50 TO 499+25 LT

UNCLASSIFIED CHANNEL EXCAVATION  
STA. 497+50 TO 499+25 LT

DRY MASONRY  
STA. 497+20 TO 497+28 RT  
STA. 497+51 TO 497+85 RT  
STA. 498+40 TO 498+86 RT  
STA. 499+00 TO 499+25 RT

SPECIAL PROVISION (GATE FOR ORNAMENTAL FENCE, 4 FEET)  
STA. 497+29 TO 497+50 RT

CONSTRUCT PAVED DRIVE  
STA. 497+23 TO 497+57 RT

RELOCATE MAILBOX, SINGLE SUPPORT  
STA 496+76 LT

DECIDUOUS TREES

(2) STA 498+58 RT  
(1) STA 499+02 RT  
(1) STA 499+09 RT

(1) TH 10 STA. 496+94 LT TO 497+62 RT  
NEW 18" X 90" CAAP, PCCSP OR CPEP  
W/ STONE FILL TYPE I AT OUTLET  
DI AT INLET

MATCHLINE STA 499+25 (LAYOUT 3)

GMP #37SP  
W/ 30' ANCHOR

6" WATER (-C+)  
499+00

8" SEWER (ABS)  
499+00

STONE FILL, TYPE III

PILTH 10 CURVE (1)  
STA 499+04.23 AH  
STA 498+38.01 BK

TH 10 CURVE (1)  
Δ = 68°27'08" RT  
D = 38°11'50" (1) D = 11°27'33" (2)  
R = 150.00' (1) R = 500.00' (2)  
T = 208.32' (1) T = 306.78' (2)  
L = 63.63' (1) L = 385.25' (2)  
E = 106.71'

STA 496+59.00  
BEGIN PROJECT

STA 495+59.00  
BEGIN APPROACH

PC  
STA 496+95.91

PCC  
STA 497+59.57

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE



PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

PAVED DRIVE

OTTER CREEK



PROJECT NAME: RUTLAND CITY	PLOT DATE: 14-JUL-2014
PROJECT NUMBER: BRF 3000 (16)	DRAWN BY: M. LONGSTREET
FILE NAME: s94j092bdr.dgn	CHECKED BY: EVANS-MONGEON
DESIGNED BY: EVANS-MONGEON	LAYOUT SHEET 1
	SHEET 133 OF 245

