

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
					ROADWAY	LANDSCAPING	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
							40			40		HR	MONITORING EPSC PLAN	652.20				
							1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30				
							210			210		SY	TEMPORARY EROSION MATTING	653.20				
							85			85		CY	VEHICLE TRACKING PAD	653.35				
							2			2		EACH	INLET PROTECTION DEVICE, TYPE I	653.40				
							1			1		EACH	FILTER BAG	653.45				
							1925			1925		LF	PROJECT DEMARCATION FENCE	653.55				
					50					50		SF	TRAFFIC SIGNS, TYPE A	675.20				
					40					40		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341				
					1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50				
								13		13		CY	SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET)(FPQ)	900.608				
								8		8		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620				
								117		117		LF	SPECIAL PROVISION (DRILLED SHAFT IN EARTH) (8FT)	900.640				
								20		20		LF	SPECIAL PROVISION (DRILLED SHAFT OBSTRUCTION DRILLING AND REMOVAL) (8FT)	900.640				
													BEGIN OPTION EE					
								1		1		LS	SPECIAL PROVISION (PRECAST CONCRETE/STEEL COMPOSITE PIER CAP)	900.645				
								1		1		LS	SPECIAL PROVISION (CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE)(CONCRETE/STEEL PIER CAP)	900.645				
													END OPTION EE					
								1		1		LS	SPECIAL PROVISION (MOBILIZATION OF DRILLED SHAFT EQUIPMENT)	900.645				
								1		1		LU	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE) (N.A.B.I.)	900.650				
								8376		8376		SF	SPECIAL PROVISION (METALIZING OF STRUCTURAL STEEL)	900.670				

PROJECT NAME: NEW HAVEN
 PROJECT NUMBER: BRF 0183 (I)
 FILE NAME: z10J070qs.dgn
 PROJECT LEADER: G.K.DONINGTON
 DESIGNED BY: A.STOCKIN
 QUANTITY SHEET (3)

PLOT DATE: 23-JUNE-2015
 DRAWN BY: S.BROWN
 CHECKED BY: A.STOCKIN
 SHEET 7 OF 67

