

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE	FULL C. E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
										1	1		LS	FIELD OFFICE, ENGINEERS	631.10	-			
										1	1		LS	TESTING EQUIPMENT, CONCRETE	631.16	-			
										1	1		LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-			
										3000	3000		DL	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.26	-			
							1				1		LS	MOBILIZATION/DEMOBILIZATION	635.11	-			
							2				2		EACH	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-			
							490				490		LF	4 INCH YELLOW LINE	646.21	-			
							780				780		SY	GEOTEXTILE FOR ROADBED SEPARATOR	649.11	3.5			
									300		300		SY	GEOTEXTILE UNDER STONE FILL	649.31	5.88			
								175			175		SY	GEOTEXTILE FOR SILT FENCE	649.51	4.42			
								20			20		LB	SEED	651.15	EST.			
								20			20		LB	SEED, WINTER RYE	651.17	EST.			
								20			20		LB	FERTILIZER	651.18	7.27			
								0.1			0.1		TON	AGRICULTURAL LIMESTONE	651.20	0.05			
								0.1			0.1		TON	HAY MULCH	651.25	0.05			
								20			20		CY	TOPSOIL	651.35	3.57			
									140		140		SY	GRUBBING MATERIAL	651.40	2.31			
								1			1		LS	EPSC PLAN	652.10	-			
								40			40		HR	MONITORING EPSC PLAN	652.20	EST			
								1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
								130			130		SY	TEMPORARY EROSION MATTING	653.20	6.78			
								36			36		CY	VEHICLE TRACKING PAD	653.35	EST.			
								610			610		LF	PROJECT DEMARCATION FENCE	653.55	0.1			
							25				25		SF	TRAFFIC SIGNS, TYPE A	675.20	-			
							104				104		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	EST.			
							8				8		EACH	REMOVING SIGNS	675.50	-			
							2				2		EACH	ERECTING SALVAGED SIGNS	675.60	-			
							3				3		EACH	DELINEATOR WITH STEEL POST	676.10	-			
									100		100		CY	SPECIAL PROVISION (E-STONE, TYPE E4)	900.608	7.18			
									4		4		CY	SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET) (FPQ)	900.608	0.72			
									100		100		CY	SPECIAL PROVISION (LIGHTWEIGHT BACKFILL)	900.608	7.74			
							36940				36940		DL	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE) (N.A.B.I.)	900.615	-			
							5				5		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	-			
							1				1		EACH	SPECIAL PROVISION (HD STEEL BEAM GUARDRAIL, GALVANIZED)(35 FOOT RADIUS)	900.620	-			
									50		50		LF	SPECIAL PROVISION (PRE-EXCAVATION OF ABUTMENT PILES, EARTH)	900.640	0.2			
									30		30		LF	SPECIAL PROVISION (PRE-EXCAVATION OF ABUTMENT PILES, ROCK)	900.640	-			
									1		1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)	900.645	-			
							1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645	-			
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			

PROJECT NAME: POULTNEY
PROJECT NUMBER: BF 0138(12)
FILE NAME: s13j276qs.dgn PLOT DATE: 15-AUG-2018
PROJECT LEADER: R. YOUNG DRAWN BY: G. ROY
DESIGNED BY: G. DARGAN CHECKED BY: G. DARGAN
QUANTITY SHEET (2) SHEET 8 OF 46