

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES

TOTALS

DESCRIPTIONS

DETAILED SUMMARY OF QUANTITIES

SUMMARY OF ESTIMATED QUANTITIES					TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES				
			ROADWAY	EROSION CONTROL	BRIDGE NO. 31	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
			350				350		LF	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	646.412	20			SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)
			10				10		LF	DURABLE 24 INCH STOP BAR	646.480	-	61	TON	TYPE IVS
			5				5		SY	GEOTEXTILE UNDER STONE FILL	649.31	1	6	TON	TYPE IIS
			3				3		EACH	REMOVING SIGNS	675.50	-	67	TON	SUBTOTAL
			2				2		EACH	ERECTING SALVAGED SIGNS	675.60	-	3	TON	ROUNDING
			1				1		EACH	SETTING SALVAGED POSTS	675.61	-	70	TON	TOTAL
			2				2		EACH	DELINEATOR WITH STEEL POST	676.10	-			
			6				6		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	-			
					185.13		185.13		LF	SPECIAL PROVISION (BRIDGE RAILING, GALVANIZED METAL HAND RAILING/CONCRETE PARAPET COMBINATION)	900.640	-			
			1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL INCLUSIVE)	900.645	-			
			1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			
			1				1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650	-			
			15				15		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	4			
			70				70		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	3			

PROJECT NAME: BRATTLEBORO
 PROJECT NUMBER: BF 2000(26)
 FILE NAME: z15j09lqss-31.dgn
 PROJECT LEADER: J. BYATT
 DESIGNED BY: S. BEAUMONT
 QUANTITY SHEET 2
 PLOT DATE: 2/26/2016
 DRAWN BY: M. SMITH
 CHECKED BY: A. GIRALDI
 SHEET 7 OF 26