

# QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
					ROADWAY	TRAINING	EROSION CONTROL	UTILITIES-BID ITEMS AND FEDERAL/STATE PARTICIPATION	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
							0.1				0.1		TON	AGRICULTURAL LIMESTONE	651.20	EST			
							0.1				0.1		TON	HAYMULCH	651.25	EST			
					25						25		CY	TOPSOIL	651.35	3			
							1				1		LS	EPSC PLAN	652.10	-			
							80				80		HR	MONITORING EPSC PLAN	652.20	EST			
							1				1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
							40				40		SY	TEMPORARY EROSION MATTING	653.20	EST			
							30				30		CY	VEHICLE TRACKING PAD	653.35	EST			
							2				2		EACH	INLET PROTECTION DEVICE, TYPE I	653.40	-			
							1				1		EACH	FILTER BAG	653.45	-			
							460				460		LF	PROJECT DEMARCATION FENCE	653.55	2			
					1						1		SF	TRAFFIC SIGNS, TYPE A	675.20	-			
					21						21		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	1			
					2						2		EACH	DELINEATOR WITH STEEL POST	676.10	-			
								20			20		LF	SPECIAL PROVISION (CONCRETE ENCASED DUCT BANK, 6 DUCTS)(4")	900.640	1			
									234		234		LF	SPECIAL PROVISION (PRE-EXCAVATION OF INTEGRAL ABUTMENT PILES)	900.640	EST			
					1500						1500		LF	SPECIAL PROVISION (TEMPORARY PEDESTRIAN SAFETY RAIL)	900.640	EST			
							1				1		LS	SPECIAL PROVISION (BRIDGE-MOUNTED DUCT BANK)	900.645	-			
					1						1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL INCLUSIVE)	900.645	-			
							1				1		LS	SPECIAL PROVISION (WATER MAIN ON BRIDGE) (8")(CL 52)	900.645	-			
					1						1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650	-			
					1						1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650	-			
					160				172		332		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	8			

PROJECT NAME: BENNINGTON  
 PROJECT NUMBER: BRF 1000(16)  
 FILE NAME:  
 PROJECT LEADER:  
 DESIGNED BY: D. BURHANS/S. KELLER  
 QUANTITY SHEET #3  
 PLOT DATE:  
 DRAWN BY: P. MCCLURE  
 CHECKED BY: D. BRYANT  
 SHEET 5 OF 75