STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET

Metric

SUMMARY OF ESTIMATED QUANTITIES

ROADWAY	GABION RETAINING WALL	CHANNEL	SUPER-STRUCTURE	ABUTMENT #1	ABUTMENT #2	EROSION CONTROL	FULL CE ITEMS	BRIDGE QUANTITY
							1	
							1	
1								
1								
	100	310						310
						120		
						10		
						5		
						25		
						0.25		
						0.25		
20						30		
		190						190
						1		
						50		
						1		
						640		
3								
1								
4.55								
42								
42								
1								

TOTALS

ROUND	GRAND TOTAL	FINAL
	1	
	1	
	1	
	1	
	410	
	120	
	10	
	5	
	25	
	0.25	
	0.25	
	50	
	190	
	1	
	50	
	1	
	640	
	3	
	1	
	4.55	
	42	
	42	
	1	

DESCRIPTIONS

UNIT	ITEMS	ITEM NUMBER
LS	TESTING EQUIPMENT - CONCRETE	631.16
LU	FIELD OFFICE - TELEPHONE (N.A.B.I.)	631.25
LS	MOBILIZATION/DEMOBILIZATION	635.11
LS	TRAFFIC CONTROL	641.10
SM	GEOTEXTILE UNDER STONE FILL	649.31
SM	GEOTEXTILE FOR SILT FENCE	649.51
KG	SEED	651.15
KG	SEED-WINTER RYE	651.17
KG	FERTILIZER	651.18
T	AGRICULTURAL LIMESTONE	651.20
T	HAY MULCH	651.25
CM	TOPSOIL	651.35
SM	GRUBBING MATERIAL	651.40
LS	EROSION PREVENTION & SEDIMENT CONTROL PLAN	652.10
HR	MONITORING EROSION PREVENTION & SEDIMENT CONTROL PLAN	652.20
LU	MAINTENANCE OF EROSION PREVENTION & SEDIMENT CONTROL PLAN (N.A.B.I.)	652.30
SM	EROSION MATTING	654.10
EACH	DECIDUOUS TREES (SUGAR MAPLE-ACER SACCHARUM, B&B, 80 - 100 CAL.)	656.30
EACH	TRANSPLANTING SHRUBS	656.50
SM	TRAFFIC SIGNS, TYPE A	675.20
	BEGIN SIGN POST OPTIONS	
M	FLANGED CHANNEL SIGN POST	675.301
M	SQUARE TUBE SIGN POSTS AND ANCHOR	675.341
	END SIGN POST OPTIONS	
EACH	REMOVING SIGNS	675.50

N.A.B.I. = NOT A BID ITEM

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: MONTGOMERY
PROJECT NUMBER: BRO 1448(20)

FILE NAME: /PW/94j124/sj124qnt.xls
PROJECT MANAGER: R. WHITCOMB
DESIGNED BY: C.CARLSON
QUANTITY SHEET #2

PLOT DATE: 12/9/98
DRAWN BY: T. FILLBACH
CHECKED BY: C.CARLSON
SHEET 5 OF 50