AGENCY OF TRANSPORTATION COMPOSITE QUANTITY SHEET 1

CHITTENDEN STP 1443(45) CHITTENDEN STP 1443(46) TOTALS DESCRIPTIONS

ROADWAY Egg%lg%?l_ BRIDGE FLIJ.II._IIE_N(I:SE ROADWAY ESCN)'IS'IIQ%'TI_ BRIDGE FLIJ.:._ENCI;SE ROUND (.?I'.(F;'.‘FIA\IE FINAL UNIT ITEMS ITEM NUMBER

0.5 0.5 1 LS CLEARING AND GRUBBING, INCLUDING INDNMIDUAL TREES AND STUMPS 201.10

670 740 1410 CM [COMMON EXCAVATION 203.15

290 90 380 CM |UNCLASSIFIED CHANNEL EXCAVATION 203.27

110 100 210 CM |SAND BORROW 203.31

20 50 70 CM |GRANULAR BORROW 203.32

10 10 10 10 40 CM |TRENCH EXCAVATION OF EARTH 204.20

250 200 450 CM |GRANULAR BACKFILL FOR STRUCTURES 204.30

410 310 720 CM |COFFERDAM EXCAVATION,EARTH 208.30

135 105 240 CM |COFFERDAM EXCAVATION,ROCK 208.35

1 1 LS COFFERDAM (STA. 1+061.5) 208.40

1 1 LS COFFERDAM (STA. 1+070) 208.40

1 1 LS COFFERDAM (STA. 1+221) 208.40

1 1 LS COFFERDAM (STA. 1+226.8) 208.40

390 430 820 CM [SUBBASE OF GRAVEL 301.15

140 130 270 CM |AGGREGATE SURFACE COURSE 401.10

178 118 296 CM |CONCRETE, HIGH PERFORMANCE CLASS B 501.34

10190 6170 16360 KG |REINFORCING STEEL 507.15

3600 3180 6780 KG |EPOXYCOATED REINFORCING STEEL 507.17

70 47 117 L WATER REPELLENT, SILANE 514.10

31 23 54 M BRIDGE RAILING, GALVANIZED HD STEEL BEAM/FASCIA MOUNTED 525.41

1 1 LS MAINTENANCE OF STRUCTURES AND APPROACHES 527.10

1 1 LS ONE-WAY TEMPORARY BRIDGE (44 SM - EST.) 528.10

1 1 EACH |PARTIAL REMOVAL OF STRUCTURE (BRIDGE 19) 529.20

1 1 EACH |PARTIAL REMOVAL OF STRUCTURE (BRIDGE 20) 529.20

BEGIN OPTION AA

15 11 26 M 450 CAAP 1.52 (68 X 12) 601.0215
15 11 26 M 450 PCCSP 1.63 (68 X 12) 601.0415
15 11 26 M 450 CPEP(SL) 601.2615

END OPTION AA

1 1 2 CM |DUST CONTROL WITH WATER 609.10
30 40 70 CM |STONE FILL, TYPE | 613.10
260 160 420 CM |STONE FILL, TYPE M 613.13

2 2 EACH |YIELDING MARKER POSTS 619.17
54 50 104 M HD STEEL BEAM GUARDRAIL, GALVANIZED 621.21
4 4 8 EACH |ANCHORFOR STEEL BEAM RAIL 621.60
100 100 200 HR FLAGGERS 630.15
0.5 0.5 1 LS FIELD OFFICE-ENGINEERS 631.10

0.5 0.5 1 LS TESTING EQUIPMENT - CONCRETE ©631.16

0.5 0.5 1 LU FIELD OFFICE - TELEPHONE (N.A.B.1.) 631.25

0.5 0.5 1 LS MOBILIZATION / DEMOBILIZATION 635.11
1 1 LS TRAFFIC CONTROL (STP 1443(45)) 641.10
1 1 LS TRAFFIC CONTROL (STP 1443(46)) 641.10

90 255 140 170 655 SM  |GEOTEXTILE UNDER STONE FILL 649.31
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