



MAINTENANCE OF TRAFFIC NOTES:

1. TEMPORARY APPROACH TRAFFIC SIGNS SHALL BE ACCORDING TO VERMONT STANDARD E-107 AND E-100A AND THE MUTCD.
2. ACCESS TO ALL DRIVES SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.
3. FOR ADDITIONAL SIGNING INSTRUCTIONS SEE STDS E-100, E-100A, E-101, E-102A, E-106, E-107A.
4. PAYMENT FOR CONSTRUCTION SIGNING AND BARRICADES WILL BE MADE UNDER CONTRACT ITEM 641.10. PAYMENT FOR ANY NECESSARY APPROACH OR BRIDGE RAILING WILL BE MADE UNDER CONTRACT ITEM 528.10

NOTE:

SIGN LOCATIONS NOT TO SCALE
SIGNS TO BE PLACED IN ACCORDANCE
WITH APPLICABLE AGENCY STANDARDS

**TRAFFIC DETOUR LAYOUT
NTS**

LEGEND	
	- SIGN POSTS
	- TYPE III BARRICADES
	- TYPE III BARRICADES (MOD.)

DATUM	
VERTICAL	NAVD 88
HORIZONTAL	NAD 83 (92)

PROJECT: CABOT	PROJECT NO.: BRO 1446 (27)
DESIGN FILE NAME: 96J270/structures/sj270bdr.dgn	PLOT DATE: 07-DEC-2007
IPARM FILE NAME: sj270tr2.1	SURVEY DATE: 5/98
SURVEYED BY: R. GILMAN	DRAWN BY: D. G. BASSETT
SQUAD LEADER: C. P. WILLIAMS	SHEET: II OF 42
TRAFFIC DETOUR LAYOUT SHEET *2	